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SECTION 011000 - SUMMARY 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Project information. 
2. Work covered by Contract Documents. 
3. Access to site. 
4. Coordination with occupants. 
5. Work restrictions. 
6. Specification and drawing conventions. 
7. Miscellaneous provisions. 

B. Related Requirements: 

1. Section 015000 "Temporary Facilities and Controls" for limitations and procedures 
governing temporary use of Owner's facilities. 

1.2 PROJECT INFORMATION 

A. Project Identification:   Library 21c Reroof 

1. Project Location:  1175 Chapel Hills Dr., Colorado Springs, CO 80920 

B. Owner:  Pikes Peak Library District 

1. Owner's Representative:  Gary Syling 

2. Architect:  Design Edge, PC. 

1.3 WORK COVERED BY CONTRACT DOCUMENTS 

A. The Work of Project is defined by the Contract Documents and consists of the following: 

1. Demolition of Existing ballasted EPDM roofing system including removal of ballast, 
roofing membrane, insulation, and temporary removal of roof top exhaust fans, and other 
equipment. 

2. Installation of new roofing system, and reinstallation of roof top equipment. 

B. Type of Contract. 

1. Project will be constructed under a single prime contract. The project is planned for the 
Spring of 2019,  pending board approval of the project in the 2019 budget 
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C. The existing skylight is scheduled for replacement in early 2019. Roofing Contractor will 
coordinate with the skylight installer/manufacturer for proper flashing details at the roof and 
skylight curb interface. 

1.4 ACCESS TO SITE 

A. General:  Contractor shall have limited use of Project site for construction operations as 
indicated on Drawings by the Contract limits and as indicated by requirements of this Section. 

B. Use of Site:  Limit use of Project site to work in areas  indicated.  Do not disturb portions of 
Project site beyond areas in which the Work is indicated. 
1. Driveways, Walkways and Entrances:  Keep driveways loading areas, and entrances 

serving premises clear and available to Owner, Owner's employees, and emergency 
vehicles at all times.  Do not use these areas for parking or storage of materials. 

a. Schedule deliveries to minimize use of driveways and entrances by construction 
operations. 

b. Schedule deliveries to minimize space and time requirements for storage of 
materials and equipment on-site. 

C. Condition of Existing Building:  Maintain portions of existing building affected by construction 
operations in a weathertight condition throughout construction period.  Repair damage caused 
by construction operations. 

1.5 COORDINATION WITH OCCUPANTS 

A. Full Owner Occupancy:  Owner will occupy site and existingbuildingduring entire construction 
period.  Cooperate with Owner during construction operations to minimize conflicts and 
facilitate Owner usage.  Perform the Work so as not to interfere with Owner's day-to-day 
operations.  Maintain existing exits unless otherwise indicated. 

1. Maintain access to existing walkways, corridors, and other adjacent occupied or used 
facilities.  Do not close or obstruct walkways, corridors, or other occupied or used 
facilities without written permission from Owner and approval of authorities having 
jurisdiction. 

2. Notify Owner not less than 72hours in advance of activities that will affect Owner's 
operations. 

1.6 WORK RESTRICTIONS 

A. Work Restrictions, General:  Comply with restrictions on construction operations. 

1. Comply with limitations on use of public streets and with other requirements of 
authorities having jurisdiction. 

B. On-Site Work Hours: Work Hours are not limited Coordinate after hours work security 
requirements with Owner. 
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C. Existing Utility Interruptions:  Do not interrupt utilities serving facilities occupied by Owner or 
others unless permitted under the following conditions and then only after providing temporary 
utility services according to requirements indicated: 

1. Notify  Owner not less than two  days in advance of proposed utility interruptions. 
2. Obtain  Owner's written permission before proceeding with utility interruptions. 

D. Noise, Vibration, and Odors:  Coordinate operations that may result in high levels of noise and 
vibration, odors, or other disruption to Owner occupancy with Owner. 

1. Notify  Owner not less than two  days in advance of proposed disruptive operations. 
2. Obtain  Owner's written permission before proceeding with disruptive operations. 

E. Nonsmoking Building:  Smoking is not permitted within the building or anywhere on the 
Library campus 

F. Controlled Substances:  Use of tobacco products and other controlled substances within the 
entire campus  is not permitted. 

1.7 SPECIFICATION AND DRAWING CONVENTIONS 

A. Specification Content:  The Specifications use certain conventions for the style of language and 
the intended meaning of certain terms, words, and phrases when used in particular situations.  
These conventions are as follows: 

1. Imperative mood and streamlined language are generally used in the Specifications.  The 
words "shall," "shall be," or "shall comply with," depending on the context, are implied 
where a colon (:) is used within a sentence or phrase. 

2. Specification requirements are to be performed by Contractor unless specifically stated 
otherwise. 

B. Division 01 General Requirements:  Requirements of Sections in Division 01 apply to the Work 
of all Sections in the Specifications. 

C. Drawing Coordination:  Requirements for materials and products identified on Drawings are 
described in detail in the Specifications.  One or more of the following are used on Drawings to 
identify materials and products: 

1. Terminology:  Materials and products are identified by the typical generic terms used in 
the individual Specifications Sections. 

2. Abbreviations:  Materials and products are identified by abbreviations scheduled on 
Drawings. 

 

END OF SECTION 011000 
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SECTION 012300 - ALTERNATES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for alternates. 

1.2 DEFINITIONS 

A. Alternate: An amount proposed by bidders and stated on the Bid Form for certain work defined 
in the bidding requirements that may be added to or deducted from the base bid amount if 
Owner decides to accept a corresponding change either in the amount of construction to be 
completed or in the products, materials, equipment, systems, or installation methods described 
in the Contract Documents. 

1. Alternates described in this Section are part of the Work only if enumerated in the 
Agreement. 

2. The cost or credit for each alternate is the net addition to or deduction from the Contract 
Sum to incorporate alternate into the Work. No other adjustments are made to the 
Contract Sum. 

1.3 PROCEDURES 

A. Coordination: Revise or adjust affected adjacent work as necessary to completely integrate work 
of the alternate into Project. 

1. Include as part of each alternate, miscellaneous devices, accessory objects, and similar 
items incidental to or required for a complete installation whether or not indicated as part 
of alternate. 

B. Notification: Immediately following award of the Contract, notify each party involved, in 
writing, of the status of each alternate. Indicate if alternates have been accepted, rejected, or 
deferred for later consideration. Include a complete description of negotiated revisions to 
alternates. 

C. Execute accepted alternates under the same conditions as other work of the Contract. 

D. Schedule: A schedule of alternates is included at the end of this Section. Specification Sections 
referenced in schedule contain requirements for materials necessary to achieve the work 
described under each alternate. 
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PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 SCHEDULE OF ALTERNATES 

A. Alternate No. One: Attachment of Metal Roof Deck 
Architect will inspect existing roof deck welding after insulation is removed to verify  that the  
existing roof deck is welded per Construction Support Services Wind Uplift report.   If exist-
ing metal deck weld/attachments are not adequate, replacement attachment shall be FM ap-
proved screw and washer placed 6 inches OC .   

B. Alternate No. Two: Reuse existing Roof Insulation 
1. After roof membrane has been removed, inspect and remove any underlying wet 

insulation.  Provide additional 2” of polyiso insulation with .50” cover board per 
specifications.  Provide additional wood nailer at wall edges for new roof thickness. 
Raise equipment curbs as required to provide proper flashing heights. 

 

END OF SECTION 012300 
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SECTION 012500 - SUBSTITUTION PROCEDURES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for substitutions. 

B. Related Requirements: 

1. Division 01 Section "Product Requirements" for requirements for submitting comparable 

product submittals for products by listed manufacturers. 

1.2 DEFINITIONS 

A. Substitutions:  Changes in products, materials, equipment, and methods of construction from 

those required by the Contract Documents and proposed by Contractor. 

1.3 ACTION SUBMITTALS 

A. Substitution Requests:  Submit three copies of each request for consideration.  Identify product 

or fabrication or installation method to be replaced.  Include Specification Section number and 

title and Drawing numbers and titles. 

1. Substitution Request Form:  Use CSI Form 13.1A . 

2. Documentation:  Show compliance with requirements for substitutions and the following, 

as applicable: 

a. Statement indicating why specified product or fabrication or installation cannot be 

provided, if applicable. 

b. Coordination information, including a list of changes or revisions needed to other 

parts of the Work and to construction performed by Owner and separate 

contractors, that will be necessary to accommodate proposed substitution. 

c. Detailed comparison of significant qualities of proposed substitution with those of 

the Work specified.  Include annotated copy of applicable Specification Section.  

Significant qualities may include attributes such as performance, weight, size, 

durability, visual effect, sustainable design characteristics, warranties, and specific 

features and requirements indicated.  Indicate deviations, if any, from the Work 

specified. 

d. Product Data, including drawings and descriptions of products and fabrication and 

installation procedures. 

e. Samples, where applicable or requested. 

f. Certificates and qualification data, where applicable or requested. 

g. List of similar installations for completed projects with project names and 

addresses and names and addresses of architects and owners. 
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h. Material test reports from a qualified testing agency indicating and interpreting test 

results for compliance with requirements indicated. 

i. Research reports evidencing compliance with building code in effect for Project, 

from ICC-ES or appropriate authority having jurisdiction over the project. 

j. Detailed comparison of Contractor's construction schedule using proposed 

substitution with products specified for the Work, including effect on the overall 

Contract Time.  If specified product or method of construction cannot be provided 

within the Contract Time, include letter from manufacturer, on manufacturer's 

letterhead, stating date of receipt of purchase order, lack of availability, or delays 

in delivery. 

k. Cost information, including a proposal of change, if any, in the Contract Sum. 

l. Contractor's certification that proposed substitution complies with requirements in 

the Contract Documents except as indicated in substitution request, is compatible 

with related materials, and is appropriate for applications indicated. 

m. Contractor's waiver of rights to additional payment or time that may subsequently 

become necessary because of failure of proposed substitution to produce indicated 

results. 

3. Architect's Action:  If necessary, Architect will request additional information or 

documentation for evaluation within seven  days of receipt of a request for substitution.  

Architect will notify Contractor of acceptance or rejection of proposed substitution within 

15  days of receipt of request, or seven  days of receipt of additional information or 

documentation, whichever is later. 

a. Forms of Acceptance:  Change Order, Construction Change Directive, or 

Architect's Supplemental Instructions for minor changes in the Work. 

b. Use product specified if Architect does not issue a decision on use of a proposed 

substitution within time allocated. 

1.4 QUALITY ASSURANCE 

A. Compatibility of Substitutions:  Investigate and document compatibility of proposed 

substitution with related products and materials.  Engage a qualified testing agency to perform 

compatibility tests recommended by manufacturers. 

PART 2 - PRODUCTS 

2.1 SUBSTITUTIONS 

A. Substitutions for Cause:  Submit requests for substitution immediately on discovery of need for 

change, but not later than 15  days prior to time required for preparation and review of related 

submittals. 

1. Conditions:  Architect will consider Contractor's request for substitution when the 

following conditions are satisfied: 

a. Requested substitution is consistent with the Contract Documents and will produce 

indicated results. 
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b. Requested substitution will not adversely affect Contractor's construction schedule. 

c. Requested substitution has received necessary approvals of authorities having 

jurisdiction. 

d. Requested substitution is compatible with other portions of the Work. 

e. Requested substitution has been coordinated with other portions of the Work. 

f. Requested substitution provides specified warranty. 

g. If requested substitution involves more than one contractor, requested substitution 

has been coordinated with other portions of the Work, is uniform and consistent, is 

compatible with other products, and is acceptable to all contractors involved. 

B. Substitutions for Convenience:  Architect will consider requests for substitution if received 

within 60  days after   the Notice of Award. 

1. Conditions:  Architect will consider Contractor's request for substitution when the 

following conditions are satisfied: 

a. Requested substitution offers Owner a substantial advantage in cost, time, energy 

conservation, or other considerations, after deducting additional responsibilities 

Owner must assume.  Owner's additional responsibilities may include 

compensation to Architect for redesign and evaluation services, increased cost of 

other construction by Owner, and similar considerations. 

b. Requested substitution does not require extensive revisions to the Contract 

Documents. 

c. Requested substitution is consistent with the Contract Documents and will produce 

indicated results. 

d. Requested substitution will not adversely affect Contractor's construction schedule. 

e. Requested substitution has received necessary approvals of authorities having 

jurisdiction. 

f. Requested substitution is compatible with other portions of the Work. 

g. Requested substitution has been coordinated with other portions of the Work. 

h. Requested substitution provides specified warranty. 

i. If requested substitution involves more than one contractor, requested substitution 

has been coordinated with other portions of the Work, is uniform and consistent, is 

compatible with other products, and is acceptable to all contractors involved. 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 012500 
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SECTION 013100 - PROJECT MANAGEMENT AND COORDINATION 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative provisions for coordinating construction operations on Project 

including, but not limited to, the following: 

1. Coordination drawings. 

2. Requests for Information (RFIs). 

3. Project Web site. 

4. Project meetings. 

B. Related Requirements: 

1. Division 01 Section "Execution" for procedures for coordinating general installation and 

field-engineering services, including establishment of benchmarks and control points. 

1.2 DEFINITIONS 

A. RFI:  Request from Owner, Architect, or Contractor seeking information required by or 

clarifications of the Contract Documents. 

1.3 INFORMATIONAL SUBMITTALS 

A. Subcontract List:  Prepare a written summary identifying individuals or firms proposed for each 

portion of the Work, including those who are to furnish products or equipment fabricated to a 

special design.  Use CSI Form 1.5A. Include the following information in tabular form: 

1. Name, address, and telephone number of entity performing subcontract or supplying 

products. 

2. Number and title of related Specification Section(s) covered by subcontract. 

3. Drawing number and detail references, as appropriate, covered by subcontract. 

1.4 GENERAL COORDINATION PROCEDURES 

A. Coordination:  Coordinate construction operations included in different Sections of the 

Specifications to ensure efficient and orderly installation of each part of the Work.  Coordinate 

construction operations, included in different Sections, that depend on each other for proper 

installation, connection, and operation. 

1. Schedule construction operations in sequence required to obtain the best results where 

installation of one part of the Work depends on installation of other components, before 

or after its own installation. 

2. Coordinate installation of different components to ensure maximum performance and 

accessibility for required maintenance, service, and repair. 
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3. Make adequate provisions to accommodate items scheduled for later installation. 

B. Prepare memoranda for distribution to each party involved, outlining special procedures 

required for coordination.  Include such items as required notices, reports, and list of attendees 

at meetings. 

1. Prepare similar memoranda for Owner and separate contractors if coordination of their 

Work is required. 

C. Administrative Procedures:  Coordinate scheduling and timing of required administrative 

procedures with other construction activities to avoid conflicts and to ensure orderly progress of 

the Work.  Such administrative activities include, but are not limited to, the following: 

1. Preparation of Contractor's construction schedule. 

2. Preparation of the schedule of values. 

3. Installation and removal of temporary facilities and controls. 

4. Delivery and processing of submittals. 

5. Progress meetings. 

6. Preinstallation conferences. 

7. Project closeout activities. 

8. Startup and adjustment of systems. 

1.5 REQUESTS FOR INFORMATION (RFIs) 

A. General:  Immediately on discovery of the need for additional information or interpretation of 

the Contract Documents, Contractor shall prepare and submit an RFI in the form specified. 

1. Architect will return RFIs submitted to Architect by other entities controlled by 

Contractor with no response. 

2. Coordinate and submit RFIs in a prompt manner so as to avoid delays in Contractor's 

work or work of subcontractors. 

B. Content of the RFI:  Include a detailed, legible description of item needing information or 

interpretation and the following: 

1. Project name. 

2. Project number. 

3. Date. 

4. Name of Contractor. 

5. Name of Architect. 

6. RFI number, numbered sequentially. 

7. RFI subject. 

8. Specification Section number and title and related paragraphs, as appropriate. 

9. Drawing number and detail references, as appropriate. 

10. Field dimensions and conditions, as appropriate. 

11. Contractor's suggested resolution.  If Contractor's solution(s) impacts the Contract Time 

or the Contract Sum, Contractor shall state impact in the RFI. 

12. Contractor's signature. 
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13. Attachments:  Include sketches, descriptions, measurements, photos, Product Data, Shop 

Drawings, coordination drawings, and other information necessary to fully describe items 

needing interpretation. 

C. RFI Forms:  AIA Document G716  or Software-generated form with substantially the same 

content as indicated above, acceptable to Architect. 

D. Architect's Action:  Architect will review each RFI, determine action required, and respond.  

Allow seven  working days for Architect's response for each RFI.  RFIs received by Architect 

after 1:00 p.m. will be considered as received the following working day. 

1. The following RFIs will be returned without action: 

a. Requests for approval of submittals. 

b. Requests for approval of substitutions. 

c. Requests for coordination information already indicated in the Contract 

Documents. 

d. Requests for adjustments in the Contract Time or the Contract Sum. 

e. Requests for interpretation of Architect's actions on submittals. 

f. Incomplete RFIs or inaccurately prepared RFIs. 

2. Architect's action may include a request for additional information, in which case 

Architect's time for response will date from time of receipt of additional information. 

3. Architect's action on RFIs that may result in a change to the Contract Time or the 

Contract Sum may be eligible for Contractor to submit Change Proposal according to 

Division 01 Section "Contract Modification Procedures." 

a. If Contractor believes the RFI response warrants change in the Contract Time or 

the Contract Sum, notify Architect in writing within 10  days of receipt of the RFI 

response. 

E. RFI Log:  Prepare, maintain, and submit a tabular log of RFIs organized by the RFI number.  

Submit log weekly .  Use CSI Log Form 13.2B. or  Use software log that is part of Project Web 

site. Include the following:  

1. Project name. 

2. Name and address of Contractor. 

3. Name and address of Architect. 

4. RFI number including RFIs that were dropped and not submitted. 

5. RFI description. 

6. Date the RFI was submitted. 

7. Date Architect's response was received. 

F. On receipt of Architect's action, update the RFI log and immediately distribute the RFI response 

to affected parties.  Review response and notify Architect within seven  days if Contractor 

disagrees with response. 

1. Identification of related Minor Change in the Work, Construction Change Directive, and 

Proposal Request, as appropriate. 

2. Identification of related Field Order, Work Change Directive, and Proposal Request, as 

appropriate. 
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1.6 PROJECT MEETINGS 

A. General:  Schedule and conduct  meetings and conferences at Project site unless otherwise 

indicated. 

1. Attendees:  Inform participants and others involved, and individuals whose presence is 

required, of date and time of each meeting.  Notify Owner and Architect of scheduled 

meeting dates and times. 

2. Agenda:  Prepare the meeting agenda.  Distribute the agenda to all invited attendees. 

3. Minutes:  Entity responsible for conducting meeting will record significant discussions 

and agreements achieved.  Distribute the meeting minutes to everyone concerned, 

including Owner and Architect, within three  days of the meeting. 

B. Preconstruction Conference:    Schedule and conduct a preconstruction conference before 

starting construction, at a time convenient to Owner and Architect, but no later than 15  days 

after execution of the Agreement. 

1. Attendees:  Authorized representatives of Owner,   Architect, and their consultants; 

Contractor and its superintendent; major subcontractors; suppliers; and other concerned 

parties shall attend the conference.  Participants at the conference shall be familiar with 

Project and authorized to conclude matters relating to the Work. 

2. Agenda:  Discuss items of significance that could affect progress, including the 

following: 

a. Tentative construction schedule. 

b. Phasing. 

c. Critical work sequencing and long-lead items. 

d. Designation of key personnel and their duties. 

e. Procedures for processing field decisions and Change Orders. 

f. Procedures for RFIs. 

g. Procedures for testing and inspecting. 

h. Procedures for processing Applications for Payment. 

i. Distribution of the Contract Documents. 

j. Submittal procedures. 

k. Preparation of record documents. 

l. Use of the premises. 

m. Work restrictions. 

n. Working hours. 

o. Owner's occupancy requirements. 

p. Responsibility for temporary facilities and controls. 

q. Procedures for moisture and mold control. 

r. Procedures for disruptions and shutdowns. 

s. Construction waste management and recycling. 

t. Parking availability. 

u. Office, work, and storage areas. 

v. Equipment deliveries and priorities. 

w. First aid. 

x. Security. 

y. Progress cleaning. 
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3. Minutes:  Entity responsible for conducting meeting will record and distribute meeting 

minutes. 

C. Preinstallation Conferences:  Conduct a preinstallation conference at Project site before each 

construction activity that requires coordination with other construction. 

1. Attendees:  Installer and representatives of manufacturers and fabricators involved in or 

affected by the installation and its coordination or integration with other materials and 

installations that have preceded or will follow, shall attend the meeting.  Advise Architect 

of scheduled meeting dates. 

2. Agenda:  Review progress of other construction activities and preparations for the 

particular activity under consideration, including requirements for the following: 

a. Contract Documents. 

b. Options. 

c. Related RFIs. 

d. Related Change Orders. 

e. Purchases. 

f. Deliveries. 

g. Submittals. 

h. Review of mockups. 

i. Possible conflicts. 

j. Compatibility problems. 

k. Time schedules. 

l. Weather limitations. 

m. Manufacturer's written instructions. 

n. Warranty requirements. 

o. Compatibility of materials. 

p. Acceptability of substrates. 

q. Temporary facilities and controls. 

r. Space and access limitations. 

s. Regulations of authorities having jurisdiction. 

t. Testing and inspecting requirements. 

u. Installation procedures. 

v. Coordination with other work. 

w. Required performance results. 

x. Protection of adjacent work. 

y. Protection of construction and personnel. 

3. Record significant conference discussions, agreements, and disagreements, including 

required corrective measures and actions. 

4. Reporting:  Distribute minutes of the meeting to each party present and to other parties 

requiring information. 

5. Do not proceed with installation if the conference cannot be successfully concluded.  

Initiate whatever actions are necessary to resolve impediments to performance of the 

Work and reconvene the conference at earliest feasible date. 

D. Progress Meetings:  Conduct  progress meetings at  biweekly    intervals. 

1. Attendees:  In addition to representatives of Owner  and Architect, each contractor, 

subcontractor, supplier, and other entity concerned with current progress or involved in 
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planning, coordination, or performance of future activities shall be represented at these 

meetings.  All participants at the meeting shall be familiar with Project and authorized to 

conclude matters relating to the Work. 

2. Agenda:  Review and correct or approve minutes of previous progress meeting.  Review 

other items of significance that could affect progress.  Include topics for discussion as 

appropriate to status of Project. 

a. Contractor's Construction Schedule:  Review progress since the last meeting.  

Determine whether each activity is on time, ahead of schedule, or behind schedule, 

in relation to Contractor's construction schedule.  Determine how construction 

behind schedule will be expedited; secure commitments from parties involved to 

do so.  Discuss whether schedule revisions are required to ensure that current and 

subsequent activities will be completed within the Contract Time. 

1) Review schedule for next period. 

b. Review present and future needs of each entity present, including the following: 

1) Interface requirements. 

2) Sequence of operations. 

3) Status of submittals. 

4) Deliveries. 

5) Off-site fabrication. 

6) Access. 

7) Site utilization. 

8) Temporary facilities and controls. 

9) Progress cleaning. 

10) Quality and work standards. 

11) Status of correction of deficient items. 

12) Field observations. 

13) Status of RFIs. 

14) Status of proposal requests. 

15) Pending changes. 

16) Status of Change Orders. 

17) Pending claims and disputes. 

18) Documentation of information for payment requests. 

3. Minutes:  Entity responsible for conducting the meeting will record and distribute the 

meeting minutes to each party present and to parties requiring information. 

a. Schedule Updating:  Revise Contractor's construction schedule after each progress 

meeting where revisions to the schedule have been made or recognized.  Issue 

revised schedule concurrently with the report of each meeting. 

END OF SECTION 013100 
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SECTION 013300 - SUBMITTAL PROCEDURES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes requirements for the submittal schedule and administrative and procedural 

requirements for submitting Shop Drawings, Product Data, Samples, and other submittals. 

B. Related Requirements: 

1. Division 01 Section "Operation and Maintenance Data" for submitting operation and 

maintenance manuals. 

2. Division 01 Section "Project Record Documents" for submitting record Drawings, record 

Specifications, and record Product Data. 

1.2 DEFINITIONS 

A. Action Submittals:  Written and graphic information and physical samples that require 

Architect's responsive action. 

B. Informational Submittals:  Written and graphic information and physical samples that do not 

require Architect's responsive action.  Submittals may be rejected for not complying with 

requirements. 

1.3 ACTION SUBMITTALS 

A. Submittal Schedule:  Submit a schedule of submittals, arranged in chronological order by dates 

required by construction schedule.  Include time required for review, ordering, manufacturing, 

fabrication, and delivery when establishing dates.  Include additional time required for making 

corrections or revisions to submittals noted by Architect and additional time for handling and 

reviewing submittals required by those corrections. 

1.4 SUBMITTAL ADMINISTRATIVE REQUIREMENTS 

1. Architect will furnish Contractor one set of digital data drawing files of the Contract 

Drawings for use in preparing Shop Drawings and Project record drawings. 

a. Architect makes no representations as to the accuracy or completeness of digital 

data drawing files as they relate to the Contract Drawings. 

b. Contractor shall execute a data licensing agreement in the form of 

AIA Document C106, Digital Data Licensing Agreement  . 

c. . 

B. Coordination:  Coordinate preparation and processing of submittals with performance of 

construction activities. 
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1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other 

submittals, and related activities that require sequential activity. 

2. Coordinate transmittal of different types of submittals for related parts of the Work so 

processing will not be delayed because of need to review submittals concurrently for 

coordination. 

a. Architect reserves the right to withhold action on a submittal requiring 

coordination with other submittals until related submittals are received. 

C. Processing Time:  Allow time for submittal review, including time for resubmittals, as follows.  

Time for review shall commence on Architect's receipt of submittal.  No extension of the 

Contract Time will be authorized because of failure to transmit submittals enough in advance of 

the Work to permit processing, including resubmittals. 

1. Initial Review:  Allow 10 business days  days for initial review of each submittal.  Allow 

additional time if coordination with subsequent submittals is required.  Architect  will 

advise Contractor when a submittal being processed must be delayed for coordination. 

2. Intermediate Review:  If intermediate submittal is necessary, process it in same manner 

as initial submittal. 

3. Resubmittal Review:  Allow 7 business  days for review of each resubmittal. 

D. Paper Submittals:  Place a permanent label or title block on each submittal item for 

identification. 

1. Indicate name of firm or entity that prepared each submittal on label or title block. 

2. Provide a space approximately 6 by 8 inches (150 by 200 mm)  on label or beside title 

block to record Contractor's review and approval markings and action taken by Architect. 

3. Include the following information for processing and recording action taken: 

a. Project name. 

b. Date. 

c. Name of Architect. 

d. Name of Contractor. 

e. Name of subcontractor. 

f. Name of supplier. 

g. Name of manufacturer. 

h. Submittal number or other unique identifier, including revision identifier. 

1) Submittal number shall use Specification Section number followed by a 

decimal point and then a sequential number (e.g., 061000.01).  Resubmittals 

shall include an alphabetic suffix after another decimal point (e.g., 

061000.01.A). 

i. Number and title of appropriate Specification Section. 

j. Drawing number and detail references, as appropriate. 

k. Location(s) where product is to be installed, as appropriate. 

l. Other necessary identification. 

4. Additional Paper Copies:  Unless additional copies are required for final submittal, and 

unless Architect observes noncompliance with provisions in the Contract Documents, 

initial submittal may serve as final submittal. 
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a. Submit one copy of submittal to concurrent reviewer in addition to specified 

number of copies to Architect. 

5. Transmittal for Paper Submittals:  Assemble each submittal individually and 

appropriately for transmittal and handling.  Transmit each submittal using a transmittal 

form.  Architect will return without review  submittals received from sources other than 

Contractor. 

a. Transmittal Form for Paper Submittals:  Provide locations on form for the 

following information: 

1) Project name. 

2) Date. 

3) Destination (To:). 

4) Source (From:). 

5) Name and address of Architect. 

6) Name of Construction Manager. 

7) Name of Contractor. 

8) Name of firm or entity that prepared submittal. 

9) Names of subcontractor, manufacturer, and supplier. 

10) Category and type of submittal. 

11) Submittal purpose and description. 

12) Specification Section number and title. 

13) Specification paragraph number or drawing designation and generic name 

for each of multiple items. 

14) Drawing number and detail references, as appropriate. 

15) Indication of full or partial submittal. 

16) Transmittal number, numbered consecutively. 

17) Submittal and transmittal distribution record. 

18) Remarks. 

19) Signature of transmitter. 

E. Options:  Identify options requiring selection by Architect. 

F. Deviations:  Identify deviations from the Contract Documents on submittals. 

G. Resubmittals:  Make resubmittals in same form and number of copies as initial submittal. 

1. Note date and content of previous submittal. 

2. Note date and content of revision in label or title block and clearly indicate extent of 

revision. 

3. Resubmit submittals until they are marked with approval notation from Architect's action 

stamp. 

H. Distribution:  Furnish copies of final submittals to manufacturers, subcontractors, suppliers, 

fabricators, installers, authorities having jurisdiction, and others as necessary for performance of 

construction activities.  Show distribution on transmittal forms. 

I. Use for Construction:  Retain complete copies of submittals on Project site.  Use only final 

action submittals that are marked with approval notation from Architect's action stamp. 
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PART 2 - PRODUCTS 

2.1 SUBMITTAL PROCEDURES 

A. General Submittal Procedure Requirements: 

1. Action Submittals:  Submit  Five paper copies of each submittal unless otherwise 

indicated.  Architect will return two  copies. 

2. Informational Submittals:  Submit  Five paper copies of each submittal unless otherwise 

indicated.  Architect will not return copies. 

3. Certificates and Certifications Submittals:  Provide a statement that includes signature of 

entity responsible for preparing certification.  Certificates and certifications shall be 

signed by an officer or other individual authorized to sign documents on behalf of that 

entity. 

B. Product Data:  Collect information into a single submittal for each element of construction and 

type of product or equipment. 

1. If information must be specially prepared for submittal because standard published data 

are not suitable for use, submit as Shop Drawings, not as Product Data. 

2. Mark each copy of each submittal to show which products and options are applicable. 

3. Include the following information, as applicable: 

a. Manufacturer's catalog cuts. 

b. Manufacturer's product specifications. 

c. Standard color charts. 

d. Statement of compliance with specified referenced standards. 

e. Testing by recognized testing agency. 

f. Application of testing agency labels and seals. 

g. Notation of coordination requirements. 

h. Availability and delivery time information. 

4. For equipment, include the following in addition to the above, as applicable: 

a. Wiring diagrams showing factory-installed wiring. 

b. Printed performance curves. 

c. Operational range diagrams. 

d. Clearances required to other construction, if not indicated on accompanying Shop 

Drawings. 

5. Submit Product Data before or concurrent with Samples. 

6. Submit Product Data in the following format: 

a. Six paper copies of Product Data unless otherwise indicated.  Architect will return 

two  copies. 

C. Shop Drawings:  Prepare Project-specific information, drawn accurately to scale.  Do not base 

Shop Drawings on reproductions of the Contract Documents or standard printed data. 

1. Preparation:  Fully illustrate requirements in the Contract Documents.  Include the 

following information, as applicable: 
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a. Identification of products. 

b. Schedules. 

c. Compliance with specified standards. 

d. Notation of coordination requirements. 

e. Notation of dimensions established by field measurement. 

f. Relationship and attachment to adjoining construction clearly indicated. 

g. Seal and signature of professional engineer if specified. 

2. Sheet Size:  Except for templates, patterns, and similar full-size drawings, submit Shop 

Drawings on sheets at least 8-1/2 by 11 inches (215 by 280 mm), but no larger than 24 x 

36 inches 

3. Submit Shop Drawings in the following format: 

a. Six opaque copies of each submittal.  Architect will retain two  copies; remainder 

will be returned. 

D. Samples:  Submit Samples for review of kind, color, pattern, and texture for a check of these 

characteristics with other elements and for a comparison of these characteristics between 

submittal and actual component as delivered and installed. 

1. Transmit Samples that contain multiple, related components such as accessories together 

in one submittal package. 

2. Identification:  Attach label on unexposed side of Samples that includes the following: 

a. Generic description of Sample. 

b. Product name and name of manufacturer. 

c. Sample source. 

d. Number and title of applicable Specification Section. 

3. Disposition:  Maintain sets of approved Samples at Project site, available for quality-

control comparisons throughout the course of construction activity.  Sample sets may be 

used to determine final acceptance of construction associated with each set. 

a. Samples that may be incorporated into the Work are indicated in individual 

Specification Sections.  Such Samples must be in an undamaged condition at time 

of use. 

b. Samples not incorporated into the Work, or otherwise designated as Owner's 

property, are the property of Contractor. 

4. Samples for Initial Selection:  Submit manufacturer's color charts consisting of units or 

sections of units showing the full range of colors, textures, and patterns available. 

a. Number of Samples:  Submit Two  full set(s) of available choices where color, 

pattern, texture, or similar characteristics are required to be selected from 

manufacturer's product line.  Architect  will return submittal with options selected. 

5. Samples for Verification:  Submit full-size units or Samples of size indicated, prepared 

from same material to be used for the Work, cured and finished in manner specified, and 

physically identical with material or product proposed for use, and that show full range of 

color and texture variations expected.  Samples include, but are not limited to, the 

following:  partial sections of manufactured or fabricated components; small cuts or 

containers of materials; complete units of repetitively used materials; swatches showing 
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color, texture, and pattern; color range sets; and components used for independent testing 

and inspection. 

a. Number of Samples:  Submit Two sets of Samples.  Architect will retain one  

Sample sets; remainder will be returned.  Mark up and retain one returned Sample 

set as a project record sample. 

1) If variation in color, pattern, texture, or other characteristic is inherent in 

material or product represented by a Sample, submit at least three  sets of 

paired units that show approximate limits of variations. 

E. Product Schedule:  As required in individual Specification Sections, prepare a written summary 

indicating types of products required for the Work and their intended location.  Include the 

following information in tabular form: 

1. Submit product schedule in the following format: 

a. PDF electronic file. 

F. Contractor's Construction Schedule:  Comply with requirements specified in Division 01 

Section "Construction Progress Documentation." 

G. Application for Payment and Schedule of Values:  Comply with requirements specified in 

Division 01 Section "Payment Procedures." 

H. Test and Inspection Reports and Schedule of Tests and Inspections Submittals:  Comply with 

requirements specified in Division 01 Section "Quality Requirements." 

I. Closeout Submittals and Maintenance Material Submittals:  Comply with requirements 

specified in Division 01 Section "Closeout Procedures." 

J. Maintenance Data:  Comply with requirements specified in Division 01 Section "Operation and 

Maintenance Data." 

K. Qualification Data:  Prepare written information that demonstrates capabilities and experience 

of firm or person.  Include lists of completed projects with project names and addresses, contact 

information of architects and owners, and other information specified. 

L. Installer Certificates:  Submit written statements on manufacturer's letterhead certifying that 

Installer complies with requirements in the Contract Documents and, where required, is 

authorized by manufacturer for this specific Project. 

M. Manufacturer Certificates:  Submit written statements on manufacturer's letterhead certifying 

that manufacturer complies with requirements in the Contract Documents.  Include evidence of 

manufacturing experience where required. 

N. Product Certificates:  Submit written statements on manufacturer's letterhead certifying that 

product complies with requirements in the Contract Documents. 

O. Material Certificates:  Submit written statements on manufacturer's letterhead certifying that 

material complies with requirements in the Contract Documents. 
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P. Material Test Reports:  Submit reports written by a qualified testing agency, on testing agency's 

standard form, indicating and interpreting test results of material for compliance with 

requirements in the Contract Documents. 

Q. Product Test Reports:  Submit written reports indicating that current product produced by 

manufacturer complies with requirements in the Contract Documents.  Base reports on 

evaluation of tests performed by manufacturer and witnessed by a qualified testing agency, or 

on comprehensive tests performed by a qualified testing agency. 

R. Research Reports:  Submit written evidence, from a model code organization acceptable to 

authorities having jurisdiction, that product complies with building code in effect for Project. 

S. Schedule of Tests and Inspections:  Comply with requirements specified in Division 01 Section 

"Quality Requirements." 

T. Preconstruction Test Reports:  Submit reports written by a qualified testing agency, on testing 

agency's standard form, indicating and interpreting results of tests performed before installation 

of product, for compliance with performance requirements in the Contract Documents. 

U. Compatibility Test Reports:  Submit reports written by a qualified testing agency, on testing 

agency's standard form, indicating and interpreting results of compatibility tests performed 

before installation of product.  Include written recommendations for primers and substrate 

preparation needed for adhesion. 

V. Field Test Reports:  Submit written reports indicating and interpreting results of field tests 

performed either during installation of product or after product is installed in its final location, 

for compliance with requirements in the Contract Documents. 

W. Design Data:  Prepare and submit written and graphic information, including, but not limited to, 

performance and design criteria, list of applicable codes and regulations, and calculations.  

Include list of assumptions and other performance and design criteria and a summary of loads.  

Include load diagrams if applicable.  Provide name and version of software, if any, used for 

calculations.  Include page numbers. 

2.2 DELEGATED-DESIGN SERVICES 

A. Performance and Design Criteria:  Where professional design services or certifications by a 

design professional are specifically required of Contractor by the Contract Documents, provide 

products and systems complying with specific performance and design criteria indicated. 

1. If criteria indicated are not sufficient to perform services or certification required, submit 

a written request for additional information to Architect. 

B. Delegated-Design Services Certification:  In addition to Shop Drawings, Product Data, and 

other required submittals, submit digitally signed PDF electronic file and three  paper copies of 

certificate, signed and sealed by the responsible design professional, for each product and 

system specifically assigned to Contractor to be designed or certified by a design professional. 
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1. Indicate that products and systems comply with performance and design criteria in the 

Contract Documents.  Include list of codes, loads, and other factors used in performing 

these services. 

PART 3 - EXECUTION 

3.1 CONTRACTOR'S REVIEW 

A. Action and Informational Submittals:  Review each submittal and check for coordination with 

other Work of the Contract and for compliance with the Contract Documents.  Note corrections 

and field dimensions.  Mark with approval stamp before submitting to Architect. Submittals 

that have not been reviewed by the contractor will be returned without Architect’s review. 

B. Project Closeout and Maintenance Material Submittals:  See requirements in Division 01 

Section "Closeout Procedures." 

C. Approval Stamp:  Stamp each submittal with a uniform, approval stamp.  Include Project name 

and location, submittal number, Specification Section title and number, name of reviewer, date 

of Contractor's approval, and statement certifying that submittal has been reviewed, checked, 

and approved for compliance with the Contract Documents. 

3.2 ARCHITECT'S ACTION 

A. General:  Architect will not review submittals that do not bear Contractor's approval stamp and 

will return them without action. 

B. Action Submittals:  Architect will review each submittal, make marks to indicate corrections or 

revisions required, and return it.  Architect will stamp each submittal with an action stamp and 

will mark stamp appropriately to indicate action.  

C. Informational Submittals:  Architect will review each submittal and will not return it, or will 

return it if it does not comply with requirements.  Architect will forward each submittal to 

appropriate party. 

D. Incomplete submittals are unacceptable, will be considered nonresponsive, and will be returned 

for resubmittal without review. 

E. Submittals not required by the Contract Documents may not be reviewed and may be discarded. 

END OF SECTION 013300 
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SECTION 014200 - REFERENCES 

PART 1 - GENERAL 

1.1 DEFINITIONS 

A. General:  Basic Contract definitions are included in the Conditions of the Contract. 

B. "Approved":  When used to convey Architect's action on Contractor's submittals, applications, 

and requests, "approved" is limited to Architect's duties and responsibilities as stated in the 

Conditions of the Contract. 

C. "Directed":  A command or instruction by Architect.  Other terms including "requested," 

"authorized," "selected," "required," and "permitted" have the same meaning as "directed." 

D. "Indicated":  Requirements expressed by graphic representations or in written form on 

Drawings, in Specifications, and in other Contract Documents.  Other terms including "shown," 

"noted," "scheduled," and "specified" have the same meaning as "indicated." 

E. "Regulations":  Laws, ordinances, statutes, and lawful orders issued by authorities having 

jurisdiction, and rules, conventions, and agreements within the construction industry that control 

performance of the Work. 

F. "Furnish":  Supply and deliver to Project site, ready for unloading, unpacking, assembly, 

installation, and similar operations. 

G. "Install":  Operations at Project site including unloading, temporarily storing, unpacking, 

assembling, erecting, placing, anchoring, applying, working to dimension, finishing, curing, 

protecting, cleaning, and similar operations. 

H. "Provide":  Furnish and install, complete and ready for the intended use. 

I. "Project Site":  Space available for performing construction activities.  The extent of Project site 

is shown on Drawings and may or may not be identical with the description of the land on 

which Project is to be built. 

1.2 INDUSTRY STANDARDS 

A. Applicability of Standards:  Unless the Contract Documents include more stringent 

requirements, applicable construction industry standards have the same force and effect as if 

bound or copied directly into the Contract Documents to the extent referenced.  Such standards 

are made a part of the Contract Documents by reference. 

B. Publication Dates:  Comply with standards in effect as of date of the Contract Documents unless 

otherwise indicated. 
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C. Copies of Standards:  Each entity engaged in construction on Project should be familiar with 

industry standards applicable to its construction activity.  Copies of applicable standards are not 

bound with the Contract Documents. 

1. Where copies of standards are needed to perform a required construction activity, obtain 

copies directly from publication source. 

1.3 ABBREVIATIONS AND ACRONYMS 

A. Industry Organizations:  Where abbreviations and acronyms are used in Specifications or other 

Contract Documents, they shall mean the recognized name of the entities indicated in Thomson 

Gale's "Encyclopedia of Associations" or in Columbia Books' "National Trade & Professional 

Associations of the U.S." 

B. Industry Organizations:  Where abbreviations and acronyms are used in Specifications or other 

Contract Documents, they shall mean the recognized name of the entities in the following list. 

AA Aluminum Association (The) 

  

AABC Associated Air Balance Council 

  

AAMA American Architectural Manufacturers Association 

  

AASHTO American Association of State Highway and Transportation Officials 

  

AATCC American Association of Textile Chemists and Colorists 

  

ABAA Air Barrier Association of America 

  

ABMA American Bearing Manufacturers Association 

  

ACI American Concrete Institute 

  

ACPA American Concrete Pipe Association 

  

AEIC Association of Edison Illuminating Companies, Inc. (The) 

  

AF&PA American Forest & Paper Association 

  

AGA American Gas Association 

  

AHAM Association of Home Appliance Manufacturers 

  

AHRI Air-Conditioning, Heating, and Refrigeration Institute, The 

  

AI Asphalt Institute 

  

AIA American Institute of Architects (The) 

  

AISC American Institute of Steel Construction 
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AISI American Iron and Steel Institute 

  

AITC American Institute of Timber Construction 

  

ALSC American Lumber Standard Committee, Incorporated 

  

AMCA Air Movement and Control Association International, Inc. 

  

ANSI American National Standards Institute 

  

AOSA Association of Official Seed Analysts, Inc. 

  

APA APA - The Engineered Wood Association 

  

APA Architectural Precast Association 

  

API American Petroleum Institute 

  

ARI Air-Conditioning & Refrigeration Institute 

  

ARMA Asphalt Roofing Manufacturers Association 

  

ASCE American Society of Civil Engineers 

  

ASCE/SEI American Society of Civil Engineers/Structural Engineering Institute 

 (See ASCE) 

  

ASHRAE American Society of Heating, Refrigerating and Air-Conditioning Engineers 

  

ASME ASME International 

 (American Society of Mechanical Engineers International) 

  

ASSE American Society of Sanitary Engineering 

  

ASTM ASTM International 

 (American Society for Testing and Materials International) 

  

ATIS Alliance for Telecommunications Industry Solutions 

  

AWCMA American Window Covering Manufacturers Association 

 (Now WCMA) 

  

AWCI Association of the Wall and Ceiling Industry 

  

AWI Architectural Woodwork Institute 

  

AWPA American Wood Protection Association 

 (Formerly:  American Wood Preservers' Association) 

  

AWS American Welding Society 
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AWWA American Water Works Association 

  

BHMA Builders Hardware Manufacturers Association 

  

BIA Brick Industry Association (The) 

  

BICSI BICSI, Inc. 

  

BIFMA BIFMA International 

 (Business and Institutional Furniture Manufacturer's Association International) 

  

BISSC Baking Industry Sanitation Standards Committee 

  

CCC Carpet Cushion Council 

  

CDA Copper Development Association 

  

CEA Canadian Electricity Association 

  

CEA Consumer Electronics Association 

  

CFFA Chemical Fabrics & Film Association, Inc. 

  

CGA Compressed Gas Association 

  

CIMA Cellulose Insulation Manufacturers Association 

  

CISCA Ceilings & Interior Systems Construction Association 

  

CISPI Cast Iron Soil Pipe Institute 

  

CLFMI Chain Link Fence Manufacturers Institute 

  

CPA Composite Panel Association 

  

CRI Carpet and Rug Institute (The) 

  

CRRC Cool Roof Rating Council 

  

CRSI Concrete Reinforcing Steel Institute 

  

CRRC Cool Roof Rating Council 

  

CSA Canadian Standards Association 

  

CSA CSA International 

 (Formerly:  IAS - International Approval Services) 

  

CSI Construction Specifications Institute (The) 
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CSSB Cedar Shake & Shingle Bureau 

  

CTI Cooling Technology Institute 

 (Formerly:  Cooling Tower Institute) 

  

DHI Door and Hardware Institute 

  

ECA Electrical Components Association 

  

EIA Electronic Industries Alliance 

  

EIMA EIFS Industry Members Association 

  

EJCDC Engineers Joint Contract Documents Committee 

  

EJMA Expansion Joint Manufacturers Association, Inc. 

  

ESD ESD Association 

 (Electrostatic Discharge Association) 

  

ETL SEMCO Intertek ETL SEMCO 

 (Formerly:  ITS - Intertek Testing Service NA) 

  

FIBA Federation Internationale de Basketball 

 (The International Basketball Federation) 

  

FIVB Federation Internationale de Volleyball 

 (The International Volleyball Federation) 

  

FM Approvals FM Approvals LLC 

  

FM Global FM Global 

 (Formerly:  FMG - FM Global) 

  

FRSA Florida Roofing, Sheet Metal & Air Conditioning Contractors Association, Inc. 

  

FSA Fluid Sealing Association 

  

FSC Forest Stewardship Council 

  

GA Gypsum Association 

  

GANA Glass Association of North America 

  

GRI (Part of GSI) 

  

GS Green Seal 

  

GSI Geosynthetic Institute 

  

HI Hydronics Institute 
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HI/GAMA Hydronics Institute/Gas Appliance Manufacturers Association 

 Division of Air-Conditioning, Heating, and Refrigeration Institute (AHRI) 

  

HMMA Hollow Metal Manufacturers Association 

 (Part of NAAMM) 

  

HPVA Hardwood Plywood & Veneer Association 

  

HPW H. P. White Laboratory, Inc. 

  

IAPSC International Association of Professional Security Consultants 

  

ICBO International Conference of Building Officials 

  

ICEA Insulated Cable Engineers Association, Inc. 

  

ICRI International Concrete Repair Institute, Inc. 

  

ICPA International Cast Polymer Association 

  

IEC International Electrotechnical Commission 

  

IEEE Institute of Electrical and Electronics Engineers, Inc. (The) 

  

IES Illuminating Engineering Society of North America 

  

IEST Institute of Environmental Sciences and Technology 

  

IGMA Insulating Glass Manufacturers Alliance 

  

ILI Indiana Limestone Institute of America, Inc. 

  

ISA Instrumentation, Systems, and Automation Society, The 

  

ISO International Organization for Standardization 

  

ISSFA International Solid Surface Fabricators Association 

  

ITS Intertek Testing Service NA 

 (Now ETL SEMCO) 

  

ITU International Telecommunication Union 

  

KCMA Kitchen Cabinet Manufacturers Association 

  

LGSEA Light Gauge Steel Engineers Association 

  

LMA Laminating Materials Association 

 (Now part of CPA) 
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LPI Lightning Protection Institute 

  

MBMA Metal Building Manufacturers Association 

  

MCA Metal Construction Association 

  

MFMA Maple Flooring Manufacturers Association, Inc. 

  

MFMA Metal Framing Manufacturers Association, Inc. 

  

MH Material Handling 

 (Now MHIA) 

  

MHIA Material Handling Industry of America 

  

MIA Marble Institute of America 

  

MPI Master Painters Institute 

  

MSS Manufacturers Standardization Society of The Valve and Fittings Industry Inc. 

  

NAAMM National Association of Architectural Metal Manufacturers 

  

NACE NACE International 

 (National Association of Corrosion Engineers International) 

  

NADCA National Air Duct Cleaners Association 

  

NAGWS National Association for Girls and Women in Sport 

  

NAIMA North American Insulation Manufacturers Association 

  

NBGQA National Building Granite Quarries Association, Inc. 

  

NCAA National Collegiate Athletic Association (The) 

  

NCMA National Concrete Masonry Association 

  

NCTA National Cable & Telecommunications Association 

  

NEBB National Environmental Balancing Bureau 

  

NECA National Electrical Contractors Association 

  

NeLMA Northeastern Lumber Manufacturers' Association 

  

NEMA National Electrical Manufacturers Association 

  

NETA InterNational Electrical Testing Association 

  

NFHS National Federation of State High School Associations 
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NFPA NFPA 

 (National Fire Protection Association) 

  

NFRC National Fenestration Rating Council 

  

NGA National Glass Association 

  

NHLA National Hardwood Lumber Association 

  

NLGA National Lumber Grades Authority 

  

NOFMA NOFMA:  The Wood Flooring Manufacturers Association 

 (Formerly:  National Oak Flooring Manufacturers Association) 

  

NOMMA National Ornamental & Miscellaneous Metals Association 

  

NRCA National Roofing Contractors Association 

  

NRMCA National Ready Mixed Concrete Association 

  

NSF NSF International 

 (National Sanitation Foundation International) 

  

NSSGA National Stone, Sand & Gravel Association 

  

NTMA National Terrazzo & Mosaic Association, Inc. (The) 

  

NWFA National Wood Flooring Association 

  

PCI Precast/Prestressed Concrete Institute 

  

PDI Plumbing & Drainage Institute 

  

PGI PVC Geomembrane Institute 

  

PTI Post-Tensioning Institute 

  

RCSC Research Council on Structural Connections 

  

RFCI Resilient Floor Covering Institute 

  

RIS Redwood Inspection Service 

  

SAE SAE International 

  

SCAQMD South Coast Air Quality Management District 

  

SCTE Society of Cable Telecommunications Engineers 

  

SDI Steel Deck Institute 
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SDI Steel Door Institute 

  

SEFA Scientific Equipment and Furniture Association 

  

SEI/ASCE Structural Engineering Institute/American Society of Civil Engineers 

 (See ASCE) 

  

SIA Security Industry Association 

  

SJI Steel Joist Institute 

  

SMA Screen Manufacturers Association 

  

SMACNA Sheet Metal and Air Conditioning Contractors' 

 National Association 

  

SMPTE Society of Motion Picture and Television Engineers 

  

SPFA Spray Polyurethane Foam Alliance 

 (Formerly:  SPI/SPFD - The Society of the Plastics Industry, Inc.; Spray 

Polyurethane Foam Division) 

  

SPIB Southern Pine Inspection Bureau (The) 

  

SPRI Single Ply Roofing Industry 

  

SSINA Specialty Steel Industry of North America 

  

SSPC SSPC:  The Society for Protective Coatings 

  

STI Steel Tank Institute 

  

SWI Steel Window Institute 

  

SWPA Submersible Wastewater Pump Association 

  

TCA Tilt-Up Concrete Association 

  

TCNA Tile Council of North America, Inc. 

  

TEMA Tubular Exchanger Manufacturers Association 

  

TIA/EIA Telecommunications Industry Association/Electronic Industries Alliance 

  

TMS The Masonry Society 

  

TPI Truss Plate Institute, Inc. 

  

TPI Turfgrass Producers International 
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TRI Tile Roofing Institute 

  

UL Underwriters Laboratories Inc. 

  

UNI Uni-Bell PVC Pipe Association 

  

USAV USA Volleyball 

  

USGBC U.S. Green Building Council 

  

USITT United States Institute for Theatre Technology, Inc. 

  

WASTEC Waste Equipment Technology Association 

  

WCLIB West Coast Lumber Inspection Bureau 

  

WCMA Window Covering Manufacturers Association 

  

WDMA Window & Door Manufacturers Association 

 (Formerly:  NWWDA - National Wood Window and Door Association) 

  

WI Woodwork Institute (Formerly:  WIC - Woodwork Institute of California) 

  

WMMPA Wood Moulding & Millwork Producers Association 

  

WSRCA Western States Roofing Contractors Association 

  

WWPA Western Wood Products Association 

  

C. Code Agencies:  Where abbreviations and acronyms are used in Specifications or other Contract 

Documents, they shall mean the recognized name of the entities in the following list. 

  

IAPMO International Association of Plumbing and Mechanical Officials 

  

ICC International Code Council 

  

ICC-ES ICC Evaluation Service, Inc. 

  

D. Federal Government Agencies:  Where abbreviations and acronyms are used in Specifications 

or other Contract Documents, they shall mean the recognized name of the entities in the 

following list. 

COE Army Corps of Engineers 

  

CPSC Consumer Product Safety Commission 

  

DOC Department of Commerce 
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DOD Department of Defense 

  

DOE Department of Energy 

  

EPA Environmental Protection Agency 

  

FAA Federal Aviation Administration 

  

FCC Federal Communications Commission 

  

FDA Food and Drug Administration 

  

GSA General Services Administration 

  

HUD Department of Housing and Urban Development 

  

LBL Lawrence Berkeley National Laboratory 

  

NCHRP National Cooperative Highway Research Program 

 (See TRB) 

  

NIST National Institute of Standards and Technology 

  

OSHA Occupational Safety & Health Administration 

  

PBS Public Buildings Service 

 (See GSA) 

  

PHS Office of Public Health and Science 

  

RUS Rural Utilities Service 

 (See USDA) 

  

SD State Department 

  

TRB Transportation Research Board 

  

USDA Department of Agriculture 

  

USP U.S. Pharmacopeia 

  

USPS Postal Service 

  

E. Standards and Regulations:  Where abbreviations and acronyms are used in Specifications or 

other Contract Documents, they shall mean the recognized name of the standards and 

regulations in the following list. 

ADAAG Americans with Disabilities Act (ADA) 

 Architectural Barriers Act (ABA) 

 Accessibility Guidelines for Buildings and Facilities 
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 Available from U.S. Access Board 

  

CFR Code of Federal Regulations 

 Available from Government Printing Office 

  

DOD Department of Defense Military Specifications and Standards 

 Available from Department of Defense Single Stock Point 

  

DSCC Defense Supply Center Columbus 

 (See FS) 

  

FED-STD Federal Standard 

 (See FS) 

  

FS Federal Specification 

 Available from Department of Defense Single Stock Point 

  

 Available from Defense Standardization Program 

  

 Available from General Services Administration 

  

 Available from National Institute of Building Sciences 

  

FTMS Federal Test Method Standard 

 (See FS) 

  

MIL (See MILSPEC) 

  

MIL-STD (See MILSPEC) 

  

MILSPEC Military Specification and Standards 

 Available from Department of Defense Single Stock Point 

  

UFAS Uniform Federal Accessibility Standards 

 Available from Access Board 

  

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 014200 



Pikes Peak Library District                              Library 21c Reroof 

 

PRODUCT REQUIREMENTS 016000 - 1 

SECTION 016000 - PRODUCT REQUIREMENTS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for selection of products for use in 

Project; product delivery, storage, and handling; manufacturers' standard warranties on 

products; special warranties; and comparable products. 

B. Related Requirements: 

1. Division 01 Section "Substitution Procedures" for requests for substitutions. 

1.2 DEFINITIONS 

A. Products:  Items obtained for incorporating into the Work, whether purchased for Project or 

taken from previously purchased stock.  The term "product" includes the terms "material," 

"equipment," "system," and terms of similar intent. 

1. Named Products:  Items identified by manufacturer's product name, including make or 

model number or other designation shown or listed in manufacturer's published product 

literature, that is current as of date of the Contract Documents. 

2. New Products:  Items that have not previously been incorporated into another project or 

facility.  Products salvaged or recycled from other projects are not considered new 

products. 

3. Comparable Product:  Product that is demonstrated and approved through submittal 

process to have the indicated qualities related to type, function, dimension, in-service 

performance, physical properties, appearance, and other characteristics that equal or 

exceed those of specified product. 

B. Basis-of-Design Product Specification:  A specification in which a specific manufacturer's 

product is named and accompanied by the words "basis-of-design product," including make or 

model number or other designation, to establish the significant qualities related to type, 

function, dimension, in-service performance, physical properties, appearance, and other 

characteristics for purposes of evaluating comparable products of additional manufacturers 

named in the specification. 

1.3 ACTION SUBMITTALS 

A. Comparable Product Requests:  Submit request for consideration of each comparable product.  

Identify product or fabrication or installation method to be replaced.  Include Specification 

Section number and title and Drawing numbers and titles. 

1. Architect's Action:  If necessary, Architect will request additional information or 

documentation for evaluation within one week of receipt of a comparable product 

request.  Architect will notify Contractor of approval or rejection of proposed comparable 
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product request within 15  days of receipt of request, or seven  days of receipt of 

additional information or documentation, whichever is later. 

a. Form of Approval:  As specified in Division 01 Section "Submittal Procedures." 

b. Use product specified if Architect does not issue a decision on use of a comparable 

product request within time allocated. 

B. Basis-of-Design Product Specification Submittal:  Comply with requirements in Division 01 

Section "Submittal Procedures." Show compliance with requirements. 

1.4 QUALITY ASSURANCE 

A. Compatibility of Options:  If Contractor is given option of selecting between two or more 

products for use on Project, select product compatible with products previously selected, even if 

previously selected products were also options. 

1.5 PRODUCT DELIVERY, STORAGE, AND HANDLING 

A. Deliver, store, and handle products using means and methods that will prevent damage, 

deterioration, and loss, including theft and vandalism.  Comply with manufacturer's written 

instructions. 

B. Delivery and Handling: 

1. Schedule delivery to minimize long-term storage at Project site and to prevent 

overcrowding of construction spaces. 

2. Coordinate delivery with installation time to ensure minimum holding time for items that 

are flammable, hazardous, easily damaged, or sensitive to deterioration, theft, and other 

losses. 

3. Deliver products to Project site in an undamaged condition in manufacturer's original 

sealed container or other packaging system, complete with labels and instructions for 

handling, storing, unpacking, protecting, and installing. 

4. Inspect products on delivery to determine compliance with the Contract Documents and 

to determine that products are undamaged and properly protected. 

C. Storage: 

1. Store products to allow for inspection and measurement of quantity or counting of units. 

2. Store materials in a manner that will not endanger Project structure. 

3. Store products that are subject to damage by the elements, under cover in a weathertight 

enclosure above ground, with ventilation adequate to prevent condensation. 

4. Protect foam plastic from exposure to sunlight, except to extent necessary for period of 

installation and concealment. 

5. Comply with product manufacturer's written instructions for temperature, humidity, 

ventilation, and weather-protection requirements for storage. 

6. Protect stored products from damage and liquids from freezing. 
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1.6 PRODUCT WARRANTIES 

A. Warranties specified in other Sections shall be in addition to, and run concurrent with, other 

warranties required by the Contract Documents.  Manufacturer's disclaimers and limitations on 

product warranties do not relieve Contractor of obligations under requirements of the Contract 

Documents. 

1. Manufacturer's Warranty:  Written warranty furnished by individual manufacturer for a 

particular product and specifically endorsed by manufacturer to Owner. 

2. Special Warranty:  Written warranty required by the Contract Documents to provide 

specific rights for Owner. 

B. Special Warranties:  Prepare a written document that contains appropriate terms and 

identification, ready for execution. 

1. Manufacturer's Standard Form:  Modified to include Project-specific information and 

properly executed. 

2. Specified Form:  When specified forms are included with the Specifications, prepare a 

written document using indicated form properly executed. 

3. Refer to Divisions 02 through 33. Sections for specific content requirements and 

particular requirements for submitting special warranties. 

C. Submittal Time:  Comply with requirements in Division 01 Section "Closeout Procedures." 

PART 2 - PRODUCTS 

2.1 PRODUCT SELECTION PROCEDURES 

A. General Product Requirements:  Provide products that comply with the Contract Documents, 

are undamaged and, unless otherwise indicated, are new at time of installation. 

1. Provide products complete with accessories, trim, finish, fasteners, and other items 

needed for a complete installation and indicated use and effect. 

2. Standard Products:  If available, and unless custom products or nonstandard options are 

specified, provide standard products of types that have been produced and used 

successfully in similar situations on other projects. 

3. Owner reserves the right to limit selection to products with warranties not in conflict with 

requirements of the Contract Documents. 

4. Where products are accompanied by the term "as selected," Architect will make 

selection. 

5. Descriptive, performance, and reference standard requirements in the Specifications 

establish salient characteristics of products. 

B. Product Selection Procedures: 

1. Product:  Where Specifications name a single manufacturer and product, provide the 

named product that complies with requirements.  Comparable products or substitutions 

for Contractor's convenience will not be considered. 
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2. Manufacturer/Source:  Where Specifications name a single manufacturer or source, 

provide a product by the named manufacturer or source that complies with requirements.  

Comparable products or substitutions for Contractor's convenience will not be 

considered. 

3. Products: 

a. Restricted List:  Where Specifications include a list of names of both 

manufacturers and products, provide one of the products listed that complies with 

requirements.  Comparable products or substitutions for Contractor's convenience 

will  be considered unless otherwise indicated]. 

b. Nonrestricted List:  Where Specifications include a list of names of both available 

manufacturers and products, provide one of the products listed, or an unnamed 

product, that complies with requirements.  Comply with requirements in 

"Comparable Products" Article for consideration of an unnamed product. 

4. Manufacturers: 

a. Restricted List:  Where Specifications include a list of manufacturers' names, 

provide a product by one of the manufacturers listed that complies with 

requirements.  Comparable products or substitutions for Contractor's convenience 

will  be considered unless otherwise indicated. 

b. Nonrestricted List:  Where Specifications include a list of available manufacturers, 

provide a product by one of the manufacturers listed, or a product by an unnamed 

manufacturer, that complies with requirements.  Comply with requirements in 

"Comparable Products" Article for consideration of an unnamed manufacturer's 

product. 

5. Basis-of-Design Product:  Where Specifications name a product, or refer to a product 

indicated on Drawings, and include a list of manufacturers, provide the specified or 

indicated product or a comparable product by one of the other named manufacturers.  

Drawings and Specifications indicate sizes, profiles, dimensions, and other characteristics 

that are based on the product named.  Comply with requirements in "Comparable 

Products" Article for consideration of an unnamed product by one of the other named 

manufacturers. 

C. Visual Matching Specification:  Where Specifications require "match Architect's sample", 

provide a product that complies with requirements and matches Architect's sample.  Architect's 

decision will be final on whether a proposed product matches. 

1. If no product available within specified category matches and complies with other 

specified requirements, comply with requirements in Division 01 Section "Substitution 

Procedures" for proposal of product. 

D. Visual Selection Specification:  Where Specifications include the phrase "as selected by 

Architect from manufacturer's full range" or similar phrase, select a product that complies with 

requirements.  Architect will select color, gloss, pattern, density, or texture from manufacturer's 

product line that includes both standard and premium items. 
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2.2 COMPARABLE PRODUCTS 

A. Conditions for Consideration:  Architect will consider Contractor's request for comparable 

product when the following conditions are satisfied.  If the following conditions are not 

satisfied, Architect may return requests without action, except to record noncompliance with 

these requirements: 

1. Evidence that the proposed product does not require revisions to the Contract Documents, 

that it is consistent with the Contract Documents and will produce the indicated results, 

and that it is compatible with other portions of the Work. 

2. Detailed comparison of significant qualities of proposed product with those named in the 

Specifications.  Significant qualities include attributes such as performance, weight, size, 

durability, visual effect, and specific features and requirements indicated. 

3. Evidence that proposed product provides specified warranty. 

4. List of similar installations for completed projects with project names and addresses and 

names and addresses of architects and owners, if requested. 

5. Samples, if requested. 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 016000 



Pikes Peak Library District                              Library 21c Reroof 

 

EXECUTION 017300 - 1 

SECTION 017300 - EXECUTION 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes general administrative and procedural requirements governing execution of the 

Work including, but not limited to, the following: 

1. Construction layout. 

2. Field engineering and surveying. 

3. Installation of the Work. 

4. Cutting and patching. 

5. Coordination of Owner-installed products. 

6. Progress cleaning. 

7. Starting and adjusting. 

8. Protection of installed construction. 

9. Correction of the Work. 

B. Related Requirements: 

1. Division 01 Section "Summary" for limits on use of Project site. 

1.2 QUALITY ASSURANCE 

A. Cutting and Patching:  Comply with requirements for and limitations on cutting and patching of 

construction elements. 

1. Structural Elements:  When cutting and patching structural elements, notify Architect of 

locations and details of cutting and await directions from Architect before proceeding.  

Shore, brace, and support structural element during cutting and patching.  Do not cut and 

patch structural elements in a manner that could change their load-carrying capacity or 

increase deflection 

2. Operational Elements:  Do not cut and patch operating elements and related components 

in a manner that results in reducing their capacity to perform as intended or that results in 

increased maintenance or decreased operational life or safety. 

3. Other Construction Elements:  Do not cut and patch other construction elements or 

components in a manner that could change their load-carrying capacity, that results in 

reducing their capacity to perform as intended, or that results in increased maintenance or 

decreased operational life or safety. 

4. Visual Elements:  Do not cut and patch construction in a manner that results in visual 

evidence of cutting and patching.  Do not cut and patch exposed construction in a manner 

that would, in Architect's opinion, reduce the building's aesthetic qualities.  Remove and 

replace construction that has been cut and patched in a visually unsatisfactory manner. 
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PART 2 - PRODUCTS 

2.1 MATERIALS 

A. In-Place Materials:  Use materials for patching identical to in-place materials.  For exposed 

surfaces, use materials that visually match in-place adjacent surfaces to the fullest extent 

possible. 

1. If identical materials are unavailable or cannot be used, use materials that, when installed, 

will provide a match acceptable to Architect for the visual and functional performance of 

in-place materials. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examination and Acceptance of Conditions:  Before proceeding with each component of the 

Work, examine substrates, areas, and conditions, with Installer or Applicator present where 

indicated, for compliance with requirements for installation tolerances and other conditions 

affecting performance.  Record observations. 

1. Examine walls, floors, and roofs for suitable conditions where products and systems are 

to be installed. 

2. Verify compatibility with and suitability of substrates, including compatibility with 

existing finishes or primers. 

B. Proceed with installation only after unsatisfactory conditions have been corrected.  Proceeding 

with the Work indicates acceptance of surfaces and conditions. 

3.2 PREPARATION 

A. Field Measurements:  Take field measurements as required to fit the Work properly.  Recheck 

measurements before installing each product.  Where portions of the Work are indicated to fit to 

other construction, verify dimensions of other construction by field measurements before 

fabrication.  Coordinate fabrication schedule with construction progress to avoid delaying the 

Work. 

B. Space Requirements:  Verify space requirements and dimensions of items shown 

diagrammatically on Drawings. 

C. Review of Contract Documents and Field Conditions:  Immediately on discovery of the need for 

clarification of the Contract Documents caused by differing field conditions outside the control 

of Contractor, submit a request for information to Architect according to requirements in 

Division 01 Section "Project Management and Coordination." 
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3.3 CONSTRUCTION LAYOUT 

A. Verification:  Before proceeding to lay out the Work, verify layout information shown on 

Drawings.  If discrepancies are discovered, notify Architect  promptly. 

3.4 INSTALLATION 

A. General:  Locate the Work and components of the Work accurately, in correct alignment and 

elevation, as indicated. 

1. Make vertical work plumb and make horizontal work level. 

2. Where space is limited, install components to maximize space available for maintenance 

and ease of removal for replacement. 

3. Conceal pipes, ducts, and wiring in finished areas unless otherwise indicated. 

B. Comply with manufacturer's written instructions and recommendations for installing products in 

applications indicated. 

C. Install products at the time and under conditions that will ensure the best possible results.  

Maintain conditions required for product performance until Substantial Completion. 

D. Conduct construction operations so no part of the Work is subjected to damaging operations or 

loading in excess of that expected during normal conditions of occupancy. 

E. Sequence the Work and allow adequate clearances to accommodate movement of construction 

items on site and placement in permanent locations. 

F. Tools and Equipment:  Do not use tools or equipment that produce harmful noise levels. 

G. Templates:  Obtain and distribute to the parties involved templates for work specified to be 

factory prepared and field installed.  Check Shop Drawings of other work to confirm that 

adequate provisions are made for locating and installing products to comply with indicated 

requirements. 

H. Attachment:  Provide blocking and attachment plates and anchors and fasteners of adequate size 

and number to securely anchor each component in place, accurately located and aligned with 

other portions of the Work.  Where size and type of attachments are not indicated, verify size 

and type required for load conditions. 

1. Mounting Heights:  Where mounting heights are not indicated, mount components at 

heights directed by Architect. 

2. Allow for building movement, including thermal expansion and contraction. 

3. Coordinate installation of anchorages.  Furnish setting drawings, templates, and 

directions for installing anchorages, including sleeves, concrete inserts, anchor bolts, and 

items with integral anchors, that are to be embedded in concrete or masonry.  Deliver 

such items to Project site in time for installation. 

I. Joints:  Make joints of uniform width.  Where joint locations in exposed work are not indicated, 

arrange joints for the best visual effect.  Fit exposed connections together to form hairline joints. 
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J. Hazardous Materials:  Use products, cleaners, and installation materials that are not considered 

hazardous. 

3.5 CUTTING AND PATCHING 

A. Cutting and Patching, General:  Employ skilled workers to perform cutting and patching.  

Proceed with cutting and patching at the earliest feasible time, and complete without delay. 

1. Cut in-place construction to provide for installation of other components or performance 

of other construction, and subsequently patch as required to restore surfaces to their 

original condition. 

B. Existing Warranties:  Remove, replace, patch, and repair materials and surfaces cut or damaged 

during installation or cutting and patching operations, by methods and with materials so as not 

to void existing warranties. 

C. Temporary Support:  Provide temporary support of work to be cut. 

D. Protection:  Protect in-place construction during cutting and patching to prevent damage.  

Provide protection from adverse weather conditions for portions of Project that might be 

exposed during cutting and patching operations. 

E. Adjacent Occupied Areas:  Avoid interference with use of adjoining areas or interruption of free 

passage to adjoining areas. 

F. Existing Utility Services and Mechanical/Electrical Systems:  Where existing services/systems 

are required to be removed, relocated, or abandoned, bypass such services/systems before 

cutting to  prevent interruption to occupied areas. 

G. Cutting:  Cut in-place construction by sawing, drilling, breaking, chipping, grinding, and similar 

operations, including excavation, using methods least likely to damage elements retained or 

adjoining construction.  If possible, review proposed procedures with original Installer; comply 

with original Installer's written recommendations. 

1. In general, use hand or small power tools designed for sawing and grinding, not 

hammering and chopping.  Cut holes and slots neatly to minimum size required, and with 

minimum disturbance of adjacent surfaces.  Temporarily cover openings when not in use. 

2. Finished Surfaces:  Cut or drill from the exposed or finished side into concealed surfaces. 

3. Concrete  :  Cut using a cutting machine, such as an abrasive saw or a diamond-core drill. 

4. Proceed with patching after construction operations requiring cutting are complete. 

H. Patching:  Patch construction by filling, repairing, refinishing, closing up, and similar operations 

following performance of other work.  Patch with durable seams that are as invisible as 

practicable.  Provide materials and comply with installation requirements specified in other 

Sections, where applicable. 

1. Inspection:  Where feasible, test and inspect patched areas after completion to 

demonstrate physical integrity of installation. 
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2. Exposed Finishes:  Restore exposed finishes of patched areas and extend finish 

restoration into retained adjoining construction in a manner that will minimize evidence 

of patching and refinishing. 

3. Exterior Building Enclosure:  Patch components in a manner that restores enclosure to a 

weathertight condition and ensures thermal and moisture integrity of building enclosure. 

I. Cleaning:  Clean areas and spaces where cutting and patching are performed.  Remove paint, 

mortar, oils, putty, and similar materials from adjacent finished surfaces. 

3.6 PROGRESS CLEANING 

A. General:  Clean Project site and work areas daily, including common areas.  Enforce 

requirements strictly.  Dispose of materials lawfully. 

1. Comply with requirements in NFPA 241 for removal of combustible waste materials and 

debris. 

2. Do not hold waste materials more than seven days during normal weather or three days if 

the temperature is expected to rise above 80 deg F (27 deg C). 

3. Containerize hazardous and unsanitary waste materials separately from other waste.  

Mark containers appropriately and dispose of legally, according to regulations. 

B. Site:  Maintain Project site free of waste materials and debris. 

C. Work Areas:  Clean areas where work is in progress to the level of cleanliness necessary for 

proper execution of the Work. 

1. Remove liquid spills promptly. 

2. Where dust would impair proper execution of the Work, broom-clean or vacuum the 

entire work area, as appropriate. 

D. Installed Work:  Keep installed work clean.  Clean installed surfaces according to written 

instructions of manufacturer or fabricator of product installed, using only cleaning materials 

specifically recommended.  If specific cleaning materials are not recommended, use cleaning 

materials that are not hazardous to health or property and that will not damage exposed surfaces. 

E. Concealed Spaces:  Remove debris from concealed spaces before enclosing the space. 

F. Exposed Surfaces in Finished Areas:  Clean exposed surfaces and protect as necessary to ensure 

freedom from damage and deterioration at time of Substantial Completion. 

G. Waste Disposal:  Do not bury or burn waste materials on-site.  Do not wash waste materials 

down sewers or into waterways. 

H. During handling and installation, clean and protect construction in progress and adjoining 

materials already in place.  Apply protective covering where required to ensure protection from 

damage or deterioration at Substantial Completion. 

I. Clean and provide maintenance on completed construction as frequently as necessary through 

the remainder of the construction period.  Adjust and lubricate operable components to ensure 

operability without damaging effects. 
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J. Limiting Exposures:  Supervise construction operations to assure that no part of the 

construction, completed or in progress, is subject to harmful, dangerous, damaging, or otherwise 

deleterious exposure during the construction period. 

3.7 PROTECTION OF INSTALLED CONSTRUCTION 

A. Provide final protection and maintain conditions that ensure installed Work is without damage 

or deterioration at time of Substantial Completion. 

B. Comply with manufacturer's written instructions for temperature and relative humidity. 

END OF SECTION 017300 
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SECTION 017700 - CLOSEOUT PROCEDURES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for contract closeout, including, 
but not limited to, the following: 

1. Substantial Completion procedures. 
2. Final completion procedures. 
3. Warranties. 
4. Final cleaning. 
5. Repair of the Work. 

B. Related Requirements: 
1. Division 01 Section "Project Record Documents" for submitting record Drawings, record 

Specifications, and record Product Data. 
2. Divisions 02 through 33 Sections for specific closeout and special cleaning requirements 

for the Work in those Sections. 

1.2 ACTION SUBMITTALS 

A. Product Data:  For cleaning agents. 

B. Contractor's List of Incomplete Items:  Initial submittal at Substantial Completion. 

C. Certified List of Incomplete Items:  Final submittal at Final Completion. 

1.3 CLOSEOUT SUBMITTALS 

A. Certificates of Release:  From authorities having jurisdiction. 

B. Certificate of Insurance:  For continuing coverage. 

1.4 MAINTENANCE MATERIAL SUBMITTALS 

A. Schedule of Maintenance Material Items:  For maintenance material submittal items specified in 
other Sections. 

1.5 SUBSTANTIAL COMPLETION PROCEDURES 

A. Contractor's List of Incomplete Items:  Prepare and submit a list of items to be completed and 
corrected (Contractor's punch list), indicating the value of each item on the list and reasons why 
the Work is incomplete. 
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B. Submittals Prior to Substantial Completion:  Complete the following a minimum of 10  days 
prior to requesting inspection for determining date of Substantial Completion.  List items below 
that are incomplete at time of request. 
1. Submit closeout submittals specified in other Division 01 Sections, including project 

record documents, , final completion construction photographic documentation, damage 
or settlement surveys, and similar final record information. 

2. Submit closeout submittals specified in individual Divisions , including specific 
warranties, workmanship bonds, maintenance service agreements, final certifications, and 
similar documents. 

C. Procedures Prior to Substantial Completion:  Complete the following a minimum of 10  days 
prior to requesting inspection for determining date of Substantial Completion.  List items below 
that are incomplete at time of request. 
1. Terminate and remove temporary facilities from Project site, along with mockups, 

construction tools, and similar elements. 
2. Complete final cleaning requirements, including touchup painting. 
3. Touch up and otherwise repair and restore marred exposed finishes to eliminate visual 

defects. 
 

D. Inspection:  Submit a written request for inspection to determine Substantial Completion a 
minimum of 10  days prior to date the work will be completed and ready for final inspection and 
tests.  On receipt of request, Architect will either proceed with inspection or notify Contractor 
of unfulfilled requirements.  Architect will prepare the Certificate of Substantial Completion 
after inspection or will notify Contractor of items, either on Contractor's list or additional items 
identified by Architect, that must be completed or corrected before certificate will be issued. 

1. Reinspection:  Request reinspection when the Work identified in previous inspections as 
incomplete is completed or corrected. 

2. Results of completed inspection will form the basis of requirements for final completion. 

1.6 FINAL COMPLETION PROCEDURES 

A. Preliminary Procedures:  Before requesting final inspection for determining final completion, 
complete the following: 

1. Submit a final Application for Payment according to Division 01 Section "Payment 
Procedures." 

2. Certified List of Incomplete Items:  Submit certified copy of Architect's Substantial 
Completion inspection list of items to be completed or corrected (punch list), endorsed 
and dated by Architect.  Certified copy of the list shall state that each item has been 
completed or otherwise resolved for acceptance. 

3. Certificate of Insurance:  Submit evidence of final, continuing insurance coverage 
complying with insurance requirements. 

4. Instruct Owner's personnel in operation, adjustment, and maintenance of products, 
equipment, and systems. 

B. Inspection:  Submit a written request for final inspection to determine acceptance.  On receipt of 
request, Architect will either proceed with inspection or notify Contractor of unfulfilled 
requirements.  Architect will prepare a final Certificate for Payment after inspection or will 
notify Contractor of construction that must be completed or corrected before certificate will be 
issued. 
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1. Reinspection:  Request reinspection when the Work identified in previous inspections as 
incomplete is completed or corrected. 

1.7 LIST OF INCOMPLETE ITEMS (PUNCH LIST) 

A. Organization of List:  Include name and identification of each space and area affected by 
construction operations for incomplete items and items needing correction including, if 
necessary, areas disturbed by Contractor that are outside the limits of construction.  Use 
CSI Form 14.1A. 

1. Organize list of spaces in sequential order, starting with exterior areas first and 
proceeding from lowest floor to highest floor. 

2. Organize items applying to each space by major element, including categories for ceiling, 
individual walls, floors, equipment, and building systems. 

3. Submit list of incomplete items in the following format: 

a. MS Excel electronic file.  Architect will return annotated copy. 

1.8 SUBMITTAL OF PROJECT WARRANTIES 

A. Time of Submittal:  Submit written warranties on request of Architect for designated portions of 
the Work where commencement of warranties other than date of Substantial Completion is 
indicated, or when delay in submittal of warranties might limit Owner's rights under warranty. 

B. Organize warranty documents into an orderly sequence based on the table of contents of the 
Project Manual. 

1. Bind warranties and bonds in heavy-duty, three-ring, vinyl-covered, loose-leaf binders, 
thickness as necessary to accommodate contents, and sized to receive 8-1/2-by-11-inch 
(215-by-280-mm) paper. 

2. Provide heavy paper dividers with plastic-covered tabs for each separate warranty.  Mark 
tab to identify the product or installation.  Provide a typed description of the product or 
installation, including the name of the product and the name, address, and telephone 
number of Installer. 

3. Identify each binder on the front and spine with the typed or printed title 
"WARRANTIES," Project name, and name of Contractor. 

4. Warranty Electronic File:  Scan warranties and bonds and assemble complete warranty 
and bond submittal package into a single indexed electronic PDF file with links enabling 
navigation to each item.  Provide bookmarked table of contents at beginning of 
document. 

C. Provide additional copies of each warranty to include in operation and maintenance manuals. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Cleaning Agents:  Use cleaning materials and agents recommended by manufacturer or 
fabricator of the surface to be cleaned.  Do not use cleaning agents that are potentially 
hazardous to health or property or that might damage finished surfaces. 
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PART 3 - EXECUTION 

3.1 FINAL CLEANING 

A. General:  Perform final cleaning.  Conduct cleaning and waste-removal operations to comply 
with local laws and ordinances and Federal and local environmental and antipollution 
regulations. 

1. Complete the following cleaning operations before requesting inspection for certification 
of Substantial Completion for entire Project or for a designated portion of Project: 
a. Remove tools, construction equipment, machinery, and surplus material from 

Project site. 
b. Remove debris and surface dust from roofs,  

3.2 REPAIR OF THE WORK 

A. Complete repair and restoration operations before requesting inspection for determination of 
Substantial Completion. 

B. Repair or remove and replace defective construction.  Repairing includes replacing defective 
parts, refinishing damaged surfaces, touching up with matching materials, and properly 
adjusting operating equipment.  Where damaged or worn items cannot be repaired or restored, 
provide replacements.  Remove and replace operating components that cannot be repaired. 
Restore damaged construction and permanent facilities used during construction to specified 
condition. 
1. Touch up and otherwise repair and restore marred or exposed finishes and surfaces.  

Replace finishes and surfaces that that already show evidence of repair or restoration. 

END OF SECTION 017700 
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SECTION 017839 - PROJECT RECORD DOCUMENTS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for project record documents, 

including the following: 

1. Record Drawings. 

2. Record Specifications. 

3. Record Product Data. 

B. Related Requirements: 

1. Division 01 Section "Operation and Maintenance Data" for operation and maintenance 

manual requirements. 

1.2 CLOSEOUT SUBMITTALS 

A. Record Drawings:  Comply with the following: 

1. Number of Copies:  Submit one  set(s) of marked-up record prints. 

B. Record Specifications:  Submit one paper copy   of Project's Specifications, including addenda 

and contract modifications. 

C. Record Product Data:  Submit one paper copy   of each submittal. 

PART 2 - PRODUCTS 

2.1 RECORD DRAWINGS 

A. Record Prints:  Maintain one set of marked-up paper copies of the Contract Drawings and Shop 

Drawings, incorporating new and revised Drawings as modifications are issued. 

1. Preparation:  Mark record prints to show the actual installation where installation varies 

from that shown originally.  Require individual or entity who obtained record data, 

whether individual or entity is Installer, subcontractor, or similar entity, to provide 

information for preparation of corresponding marked-up record prints. 

a. Give particular attention to information on concealed elements that would be 

difficult to identify or measure and record later. 

b. Record data as soon as possible after obtaining it. 

c. Record and check the markup before enclosing concealed installations. 
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2. Mark the Contract Drawings and Shop Drawings completely and accurately.  Use 

personnel proficient at recording graphic information in production of marked-up record 

prints. 

3. Mark record sets with erasable, red-colored pencil.  Use other colors to distinguish 

between changes for different categories of the Work at same location. 

4. Note Construction Change Directive numbers, alternate numbers, Change Order 

numbers, and similar identification, where applicable. 

B. Format:  Identify and date each record Drawing; include the designation "PROJECT RECORD 

DRAWING" in a prominent location. 

1. Record Prints:  Organize record prints and newly prepared record Drawings into 

manageable sets.  Bind each set with durable paper cover sheets.  Include identification 

on cover sheets. 

2. Identification:  As follows: 

a. Project name. 

b. Date. 

c. Designation "PROJECT RECORD DRAWINGS." 

d. Name of Architect. 

e. Name of Contractor. 

2.2 RECORD SPECIFICATIONS 

A. Preparation:  Mark Specifications to indicate the actual product installation where installation 

varies from that indicated in Specifications, addenda, and contract modifications. 

1. Give particular attention to information on concealed products and installations that 

cannot be readily identified and recorded later. 

2. Mark copy with the proprietary name and model number of products, materials, and 

equipment furnished, including substitutions and product options selected. 

3. Record the name of manufacturer, supplier, Installer, and other information necessary to 

provide a record of selections made. 

4. Note related Change Orders, record Product Data, and record Drawings where applicable. 

B. Format:  Submit record Specifications as  paper copy . 

2.3 RECORD PRODUCT DATA 

A. Preparation:  Mark Product Data to indicate the actual product installation where installation 

varies substantially from that indicated in Product Data submittal. 

1. Give particular attention to information on concealed products and installations that 

cannot be readily identified and recorded later. 

2. Include significant changes in the product delivered to Project site and changes in 

manufacturer's written instructions for installation. 

3. Note related Change Orders, record Specifications, and record Drawings where 

applicable. 
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B. Format:  Submit record Product Data as  paper copy . 

2.4 MISCELLANEOUS RECORD SUBMITTALS 

A. Assemble miscellaneous records required by other Specification Sections for miscellaneous 

record keeping and submittal in connection with actual performance of the Work.  Bind or file 

miscellaneous records and identify each, ready for continued use and reference. 

B. Format:  Submit miscellaneous record submittals as  paper copy . 

PART 3 - EXECUTION 

3.1 RECORDING AND MAINTENANCE 

A. Recording:  Maintain one copy of each submittal during the construction period for project 

record document purposes.  Post changes and revisions to project record documents as they 

occur; do not wait until end of Project. 

B. Maintenance of Record Documents and Samples:  Store record documents and Samples in the 

field office apart from the Contract Documents used for construction.  Do not use project record 

documents for construction purposes.  Maintain record documents in good order and in a clean, 

dry, legible condition, protected from deterioration and loss.  Provide access to project record 

documents for Architect's and Construction Manager's reference during normal working hours. 

END OF SECTION 017839 
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SECTION 024119 - SELECTIVE STRUCTURE DEMOLITION 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Demolition and removal of selected portions of building or structure. 
2. Salvage of existing items to be reused or recycled. 

1.2 DEFINITIONS 

A. Remove:  Detach items from existing construction and legally dispose of them off-site unless 
indicated to be removed and salvaged or removed and reinstalled. 

B. Remove and Salvage:  Carefully detach from existing construction, in a manner to prevent 
damage, and deliver to Owner. 

C. Remove and Reinstall:  Detach items from existing construction, prepare for reuse, and reinstall 
where indicated. 

D. Existing to Remain:  Existing items of construction that are not to be permanently removed and 
that are not otherwise indicated to be removed, removed and salvaged, or removed and 
reinstalled. 

1.3 PREINSTALLATION MEETINGS 

A. Predemolition Conference:  Conduct conference at Project site . 

1.4 INFORMATIONAL SUBMITTALS 

A. Qualification Data:  For refrigerant recovery technician. 

B. Predemolition Photographs or Video:  Submit before Work begins. 

C. QUALITY ASSURANCE 

D. Refrigerant Recovery Technician Qualifications:  Certified by an EPA-approved certification 
program. 

1.5 FIELD CONDITIONS 

A. Owner will occupy building below selective demolition area.  Conduct selective demolition so 
Owner's operations will not be disrupted. 



Pikes Peak Library District                                    Library 21c Reroof 

SELECTIVE STRUCTURE DEMOLITION 024119 - 2

B. Conditions existing at time of inspection for bidding purpose will be maintained by Owner as 
far as practical. 

C. Notify Architect of discrepancies between existing conditions and Drawings before proceeding 
with selective demolition. 
 

D. Utility Service:  Maintain existing utilities indicated to remain in service and protect them 
against damage during selective demolition operations. 

1. Maintain fire-protection facilities in service during selective demolition operations. 

1.6 WARRANTY 

A. Existing Warranties:  Remove, replace, patch, and repair materials and surfaces cut or damaged 
during selective demolition, by methods and with materials so as not to void existing warranties. 

PART 2 - PRODUCTS 

2.1 PEFORMANCE REQUIREMENTS 

A. Regulatory Requirements:  Comply with governing EPA notification regulations before 
beginning selective demolition.  Comply with hauling and disposal regulations of authorities 
having jurisdiction. 

B. Standards:  Comply with ANSI/ASSE A10.6 and NFPA 241. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Survey existing conditions and correlate with requirements indicated to determine extent of 
selective demolition required. 

B. Survey of Existing Conditions:  Record existing conditions by use of  preconstruction 
photographs   . 

3.2 PREPARATION 

A. Site Access and Temporary Controls:  Conduct selective demolition and debris-removal 
operations to ensure minimum interference with roads, streets, walks, walkways, and other 
adjacent occupied and used facilities. 

1. Comply with requirements for access and protection specified in Division 01 Section 
"Temporary Facilities and Controls." 
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B. Temporary Facilities:  Provide temporary barricades and other protection required to prevent 
injury to people and damage to adjacent buildings and facilities to remain. 

C. Remove all existing roofing and roof insulation down to the metal deck, and discard. 

D. Remove all existing membrane flashings, metal flashings, and miscellaneous items as specified 
herein, and discard 

E. All existing roof mounted equipment shall be lifted or removed as needed so that existing 
flashings can be totally removed. 

F. Remove only as much material as can be totally replaced in the same day. 

G. Demolition shall be performed by personnel familiar with the replacement of materials being 
used. 

H. Demolition adjacent to areas to remain shall be performed in a neat manner with straight lines to 
facilitate tie-ins of replacement materials. Contractor shall review tie-in methods with the 
Architect for approval. Architect has final approval of such methods 

I. No demolition shall be performed if the chance of precipitation is 40% or more as reported by 
the nearest office of the National Weather Service. 

J. Prior to the installation of any new roofing, flashings, metal flashings, any other miscellaneous 
items, the Contractor shall clean surfaces of all dust, dirt, and other foreign materials. 

K. Inspect the deck carefully. If, in the Contractor’s opinion, there are structural metal deck areas 
that require repair and/or replacement, notify the Architect. Do not proceed with any repairs or 
replacement until directed by the Architect. 

L. Prior to the installation of any new roofing materials, extend all existing plumbing pipe vents 
through the roof to a minimum height of 8 inches (or as required by local plumbing codes) 
above the new finished roof surface. Modifications shall be performed as follows: 
1. Cut off pipe at a point below the deck in a neat manner. Use the same type of pipe as the 

existing so as to extend a minimum of 8 inches above the finished roof level. Use a 4-
band no-hub clamp to secure the new pipe to the existing. 

2. Where it is not feasible to cut off the pipe below the deck, cut off the existing pipe to a 
point approximately 2 inches above the surface of the deck. Use the same type of pipe as 
the existing so as to extend a minimum of 8 inches above the finished roof level. Use a4-
band no-hub clamp to secure the new pipe to the existing. 

3. An alternative method is to fabricate a PVC extension. Furnish a piece of PVC piping 

M. Where wood blocking and/or wood curbs are damaged or deteriorated, remove all damaged or 
deteriorated wood and replace with new wood blocking. Secure new wood blocking with 
appropriate fasteners at spacings not to exceed 12 inches on center. 

N. Furnish and install new ¼” thick steel guy wire mounting brackets at locations where existing 
mounting brackets were removed. Vertical leg of mounting bracket shall extend a minimum of 
2 inches above the new penetration pocket such that the guy wire connection is located above 
the pourable sealer. 
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1. Note: Contractor to provide drawing detail to consultant for approval before proceeding 
with fabrication 

3.3 SELECTIVE DEMOLITION, GENERAL 

A. General:  Demolish and remove existing construction only to the extent required by new 
construction and as indicated.  Use methods required to complete the Work within limitations of 
governing regulations and as follows: 
1. Do not use cutting torches until work area is cleared of flammable materials.  At 

concealed spaces, such as duct and pipe interiors, verify condition and contents of hidden 
space before starting flame-cutting operations.  Maintain fire watch and portable fire-
suppression devices during flame-cutting operations. 

2. Locate selective demolition equipment and remove debris and materials so as not to 
impose excessive loads on supporting walls, floors, or framing. 

3. Dispose of demolished items and materials promptly. 
4. Existing roofing gravel is planned for reuse as landscaping material on site and will 

need to be coordinated between roofer and landscaper.  Where feasible, roofing 
gravel may be directly deposited into landscapers truck through chutes. 

B. Removed and Reinstalled Items: 

1. Clean and repair items to functional condition adequate for intended reuse. 
2. Pack or crate items after cleaning and repairing.  Identify contents of containers. 
3. Protect items from damage during transport and storage. 
4. Reinstall items in locations indicated.  Comply with installation requirements for new 

materials and equipment.  Provide connections, supports, and miscellaneous materials 
necessary to make item functional for use indicated. 

C. Existing Items to Remain:  Protect construction indicated to remain against damage and soiling 
during selective demolition.  When permitted by Architect, items may be removed to a suitable, 
protected storage location during selective demolition and cleaned and reinstalled in their 
original locations after selective demolition operations are complete. 

3.4 DISPOSAL OF DEMOLISHED MATERIALS 

A. General:  Except for items or materials indicated to be reused, salvaged, reinstalled, or 
otherwise indicated to remain Owner's property, remove demolished materials from Project 
site and legally dispose of them in an EPA-approved landfill. 

1. Do not allow demolished materials to accumulate on-site. 
2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces 

and areas. 
Remove debris from elevated portions of building by chute, hoist, or other device that will 

convey debris to grade level in a controlled descent. Location of debris chute and bins 
shall be approved by Owner. 

3. Maintain parking areas, driveways, exterior walkways, exit paths, and landscaping in a 
clean, undisturbed condition.  Any debris caused by selective demolition work shall be 
removed each day. 
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B. Burning:  Do not burn demolished materials. 

C. Disposal:  Transport demolished materials off Owner's property and legally dispose of them. 

3.5 CLEANING 

A. Clean adjacent structures and improvements of dust, dirt, and debris caused by selective 
demolition operations.  Return adjacent areas to condition existing before selective demolition 
operations began. 

END OF SECTION 024119 
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SECTION 061000 - ROUGH CARPENTRY 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Framing with dimension lumber. 

2. Rooftop equipment bases and support curbs. 

3. Wood blocking and nailers. 

1.2 INFORMATIONAL SUBMITTALS 

A. Material Certificates: For dimension lumber specified to comply with minimum allowable unit 

stresses. Indicate species and grade selected for each use and design values approved by the 

ALSC Board of Review. 

B. Evaluation Reports: For the following, from ICC-ES: 

1. Wood-preservative-treated wood. 

2. Fire-retardant-treated wood. 

PART 2 - PRODUCTS 

2.1 WOOD PRODUCTS, GENERAL 

A. Lumber: DOC PS 20 and applicable rules of grading agencies indicated. If no grading agency is 

indicated, comply with the applicable rules of any rules-writing agency certified by the ALSC 

Board of Review. Grade lumber by an agency certified by the ALSC Board of Review to 

inspect and grade lumber under the rules indicated. 

1. Factory mark each piece of lumber with grade stamp of grading agency. 

B. Maximum Moisture Content of Lumber: 19 percent unless otherwise indicated. 

2.2 WOOD-PRESERVATIVE-TREATED LUMBER 

A. Preservative Treatment by Pressure Process: AWPA U1; Use Category UC2 for interior 

construction not in contact with ground, Use Category UC3b for exterior construction not in 

contact with ground, and Use Category UC4a for items in contact with ground. 

1. Preservative Chemicals: Acceptable to authorities having jurisdiction and containing no 

arsenic or chromium. 
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B. Kiln-dry lumber after treatment to a maximum moisture content of 19 percent. Do not use 

material that is warped or that does not comply with requirements for untreated material. 

C. Mark lumber with treatment quality mark of an inspection agency approved by the ALSC Board 

of Review. 

D. Application: Treat items indicated on Drawings, and the following: 

1. Wood cants, nailers, curbs, equipment support bases, blocking, stripping, and similar 

members in connection with roofing, flashing, vapor barriers, and waterproofing. 

2. Wood sills, sleepers, blocking, and similar concealed members in contact with masonry 

or concrete. 

2.3 MISCELLANEOUS LUMBER 

A. General: Provide miscellaneous lumber indicated and lumber for support or attachment of other 

construction, including the following: 

1. Blocking. 

2. Nailers. 

3. Rooftop equipment bases and support curbs. 

4. Cants. 

5. Furring. 

6. Grounds. 

B. Dimension Lumber Items:  Standard, Stud, or No. 3 grade lumber of any species. 

2.4 PLYWOOD BACKING PANELS 

A. Equipment Backing Panels: Plywood, DOC PS 1, Exterior, A-C,  in thickness indicated or, if 

not indicated, not less than 1/2-inch nominal thickness. 

2.5 FASTENERS 

A. General: Fasteners shall be of size and type indicated and shall comply with requirements 

specified in this article for material and manufacture. 

1. Where rough carpentry is exposed to weather, in ground contact, pressure-preservative 

treated, or in area of high relative humidity, provide fasteners with hot-dip zinc coating 

complying with ASTM A 153/A 153M. 

B. Power-Driven Fasteners: Fastener systems with an evaluation report acceptable to authorities 

having jurisdiction, based on ICC-ES AC70. 

2.6 METAL FRAMING ANCHORS 

A. Allowable design loads, as published by manufacturer, shall meet or exceed those indicated of 

basis-of-design products. Manufacturer's published values shall be determined from empirical 
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data or by rational engineering analysis and demonstrated by comprehensive testing performed 

by a qualified independent testing agency. Framing anchors shall be punched for fasteners 

adequate to withstand same loads as framing anchors. 

B. Galvanized-Steel Sheet: Hot-dip, zinc-coated steel sheet complying with 

ASTM A 653/A 653M, G60 coating designation. 

1. Use for interior locations unless otherwise indicated. 

C. Hot-Dip, Heavy-Galvanized Steel Sheet: ASTM A 653/A 653M; structural steel (SS), high-

strength low-alloy steel Type A (HSLAS Type A), or high-strength low-alloy steel Type B 

(HSLAS Type B); G185 coating designation; and not less than 0.036 inch thick. 

1. Use for wood-preservative-treated lumber and where indicated. 

2.7 MISCELLANEOUS MATERIALS 

A. Flexible Flashing: Composite, self-adhesive, flashing product consisting of a pliable, butyl 

rubber or rubberized-asphalt compound, bonded to a high-density polyethylene film, aluminum 

foil, or spunbonded polyolefin to produce an overall thickness of not less than 0.025 inch. 

PART 3 - EXECUTION 

3.1 INSTALLATION, GENERAL 

A. Framing Standard: Comply with AF&PA's WCD 1, "Details for Conventional Wood Frame 

Construction," unless otherwise indicated. 

B. Framing with Engineered Wood Products: Install engineered wood products to comply with 

manufacturer's written instructions. 

C. Set rough carpentry to required levels and lines, with members plumb, true to line, cut, and 

fitted. Fit rough carpentry accurately to other construction. Locate furring,  nailers, blocking,and 

similar supports to comply with requirements for attaching other construction. 

D. Do not splice structural members between supports unless otherwise indicated. 

E. Comply with AWPA M4 for applying field treatment to cut surfaces of preservative-treated 

lumber. 

F. Where wood-preservative-treated lumber is installed adjacent to metal decking, install 

continuous flexible flashing separator between wood and metal decking. 

G. Securely attach rough carpentry work to substrate by anchoring and fastening as indicated, 

complying with the following: 

1. Table 2304.9.1, "Fastening Schedule," in ICC's International Building Code (IBC). 

2. ICC-ES evaluation report for fastener. 
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3.2 PROTECTION 

A. Protect wood that has been treated with inorganic boron (SBX) from weather. If, despite 

protection, inorganic boron-treated wood becomes wet, apply EPA-registered borate treatment. 

Apply borate solution by spraying to comply with EPA-registered label. 

B. Protect rough carpentry from weather. If, despite protection, rough carpentry becomes wet 

enough that moisture content exceeds that specified, apply EPA-registered borate treatment. 

Apply borate solution by spraying to comply with EPA-registered label. 

END OF SECTION 061000 
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SECTION 075419 – POLYVINYL CHLORIDE (PVC) MEMBRANE ROOFING 

PART 1 - GENERAL 

1.1 SECTION INCLUDES 

A. PVC Adhered membrane roofing system. 

B. Cover board. 

C. Roof insulation. 

D. Vapor retarder. 

1.2 RELATED SECTIONS: 

A. Division 06 Section "Miscellaneous Rough Carpentry" for wood nailers, cants, curbs, and 
blocking. 

B. Division 07 Section "Sheet Metal Flashing and Trim" for metal roof penetration flashings, 
flashings, and counterflashings. 

1.3 REFERENCES 

A. Roofing Terminology:  Refer to the following publications for definitions of roofing work 
related terms used in this Section: 

1. ASTM D 1079 “Terminology Relating to Roofing and Waterproofing.” 
2. Glossary of NRCA's "The NRCA Roofing Manual." 
3. Roof Consultants Institute “Glossary of Roofing Terms.” 

B. Sheet Metal Terminology and Techniques:  SMACNA “Architectural Sheet Metal Manual.” 

1.4 DESIGN CRITERIA 

A. General: Installed roofing membrane systems shall remain watertight; and resist specified wind 
uplift pressures, thermally induced movement, and exposure to weather without failure. 

B. Material Compatibility:  Roofing materials shall be compatible with one another under 
conditions of service and application required, as demonstrated by roofing system manufacturer 
based on testing and field experience.  

C. Wind Uplift Performance:  Roofing system shall be identical to systems that have been 
successfully tested by a qualified testing and inspecting agency to resist wind uplift pressure 
calculated in accordance with ASCE 7. 
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1. The design wind uplift load shall be calculated for the field, perimeter (or ridge) and 
corner areas of the roof in accordance with current ASCE 7 Standard (as referenced in the 
International Building Code). The information provided below is for convenience only. If 
the criteria do not match, the design loads shall be calculated in accordance with the 
current ASCE 7 Standard ) 
Field-of-Roof Uplift Pressure:   15.4 lbf/sq. ft. 
Perimeter Uplift Pressure:    25.8 lbf/sq. ft. 
Corner Uplift Pressure:    38.8 lbf/sq. ft. 

1.5 SUBMITTALS 

A. Product Data:  Manufacturer’s product data sheets for each product to be provided. 

B. Detail Drawings:  Provide roofing system plans, elevations, sections, details, and details of 
attachment to other Work, including: 

1. Base flashings, cants, and membrane terminations. 
2. Tapered insulation, including slopes. 
3. Crickets, saddles, and tapered edge strips, including slopes. 
4. Insulation fastening patterns. 

C. Verification Samples:  Provide for each product specified. 

D. Installer Certificates:  Signed by roofing system manufacturer certifying that Installer is 
approved, authorized, or licensed by manufacturer to install roofing system. 

E. Maintenance Data:  Refer to Johns Manville’s latest published documents on www.JM.com. 

F. Guarantees:  Provide manufacturer’s current guarantee specimen. 

1.6 QUALITY ASSURANCE 

A. Installer Qualifications:  Qualified firm that is approved, authorized, or licensed by roofing 
system manufacturer to install manufacturer's product and is eligible to receive the specified 
manufacturer's guarantee. 

B. Manufacturer Qualifications:  Qualified manufacturer that has UL listing for roofing system 
identical to that used for this Project. 

C. Testing Agency Qualifications:  Independent testing agency with the experience and capability 
to conduct the testing indicated, as documented in accordance with ASTM E329. 

D. Test Reports: 

1. Roof drain and leader test or submit plumber’s verification. 
2. Core cut (if requested). 
3. Roof deck fastener pullout test. 
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E. Moisture Survey: 

1. Submit prior to installation, results of a non-destructive moisture test of roof system 
completed by approved third party.  Utilize one of the approved methods: 

a. Infrared Thermography 
b. Nuclear Backscatter 

F. Source Limitations:  Obtain all components from the single source roofing system manufacturer 
guaranteeing the roofing system.  All products used in the system shall be labeled by the single 
source roofing system manufacturer issuing the guarantee. 

G. Fire-Test-Response Characteristics:  Roofing materials shall comply with the fire-test-response 
characteristics indicated as determined by testing identical products per test method below by 
UL, or another testing and inspecting agency acceptable to authorities having jurisdiction.  
Materials shall be identified with appropriate markings of applicable testing and inspecting 
agency. 

1. Exterior Fire-Test Exposure:  Class  B; ASTM E 108, for application and roof slopes 
indicated. 

2. Fire-Resistance Ratings:  ASTM E 119, for fire-resistance-rated roof assemblies of which 
roofing system is a part. 

1.7 DELIVERY, STORAGE, AND HANDLING 

A. Deliver roofing materials in original containers with seals unbroken and labeled with 
manufacturer's name, product brand name and type, date of manufacture, and directions for 
storage. 

B. Store liquid materials in their original undamaged containers in a clean, dry, protected location 
and within the temperature range required by roofing system manufacturer. 

C. Protect roof insulation materials from physical damage and from deterioration by sunlight, 
moisture, soiling, and other sources.  Comply with insulation manufacturer's written instructions 
for handling, storing, and protecting during installation. 

D. Handle and store roofing materials and place equipment in a manner to avoid permanent 
deflection of deck. 

1.8 PROJECT CONDITIONS 

A. Weather Limitations:  Proceed with installation only when current and forecasted weather 
conditions permit roofing system to be installed in accordance with manufacturer's written 
instructions and guarantee requirements. 

1.9 GUARANTEES 

A. Provide manufacturer's system guarantee equal to Johns Manville's Peak Advantage No Dollar 
Limit Roofing System Guarantee. 
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1. Single-Source special guarantee includes roofing membrane, base flashings, roofing 
membrane accessories, roof insulation, fasteners, cover board, walkway products,, 
manufacturer’s edge metal products, and other single-source components of roofing 
system marketed by the manufacturer. 

2. Guarantee Period:  30 years from date of Substantial Completion. 

B. Installer’s Guarantee:  Submit roofing Installer's guarantee signed by Installer, covering Work of 
this Section, including all components of roofing system, for the following guarantee period: 

1. Guarantee Period:  Five Years from date of Substantial Completion. 
2. Installer will include roofing maintenance of the entire roof for the duration of the 

guarantee period 

C. Existing Guarantees: Guarantees on existing building elements should not be affected by scope 
of work. 

1. Installer is responsible for coordinating with building owner’s representative to verify 
compliance. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS: 

A.  Basis of Design Manufacturer: Johns Manville, Inc- JM PVC Roof Membrane 

B. Subject to compliance with the specifications, other acceptable manufacturers include:. 

1. Carlisle Syntec System PVC Sureflex KEE 
 

2.2 POLYVINYL-CHLORIDE ROOFING MEMBRANE - PVC 

A. PVC Sheet:  ASTM D 4434, Type III, fabric reinforced that contains KEE (Elvaloy) to reduce 
plasticizer migration. Basis of Design:  JM PVC 

1. Certification, by letter, stating that the formulation has a minimum 20 years of 
performance history in North America. 

2. Thickness:  80 mils, minimum. 
3. Exposed Face Color:  Sandstone 

2.3 AUXILIARY ROOFING MATERIALS – SINGLE PLY 

A. General:  Auxiliary materials recommended by roofing system manufacturer for intended use 
and compatible with membrane roofing. 

1. Liquid-type auxiliary materials shall meet VOC limits of authorities having jurisdiction.  
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B. Sheet Flashing:  Manufacturer's internally reinforced or scrim reinforced, smooth backed 
membrane with same thickness and color as sheet membrane.  Basis of Design: JM PVC  

C. Bonding Adhesive:  Manufacturer's standard solvent-based bonding adhesive for membrane, 
and solvent-based bonding adhesive for base flashings. Basis of Design: JM PVC Membrane 
Adhesive (Low VOC)  

D. Metal Termination Bars:  Manufacturer's standard predrilled stainless-steel or aluminum bars, 
with anchors.  Basis of Design: JM Termination Systems  

E. Fasteners:  Factory-coated steel fasteners and metal or plastic plates meeting corrosion-
resistance provisions in FMG 4470, designed for fastening membrane to substrate, and 
acceptable to membrane roofing system manufacturer.  Basis of Design: High Load Fasteners 
and Plates 

F. Miscellaneous Accessories:  Provide pourable sealers, preformed cone and vent sheet flashings, 
preformed inside and outside corner sheet flashings, T-joint covers, , cover strips, sealants, and 
other accessories.   

2.4 AUXILIARY ROOFING SYSTEM COMPONENTS 

A. Metal Edge System: Manufacturer’s factory fabricated metal edge system used to terminate the 
roof at the perimeter of the structure. Provide product manufactured and marketed by single-
source membrane supplier that is included in the manufacturer’s guarantee.  Metal Flashing 
Sheet:  Metal flashing sheet is specified in Division 07 Section "Sheet Metal Flashing and 
Trim." 

2.5 WALKWAYS AND SAFETY STRIPS 

A. Flexible Walkways:  Factory-formed, nonporous, heavy-duty, slip-resisting, surface-textured 
walkway pads sourced from membrane roofing system manufacturer.  Basis of Design: [JM 
PVC Heavy Duty Walkpad]  

B. Safety Strips: Manufacturer’s minimum 45 mils, reinforced, UV-resistant PVC (polyvinyl 
chloride) with Elvaloy KEE (ketone ethylene ester) safety warning line for roof perimeters.  

1. Exposed Face Color: Yellow 

2.6 COVER BOARD 

A. Gypsum Board:  Coated fiberglass facer ideal for fully adhered systems provides a broader 
compatibility and higher performance with roofing adhesives., 1/2 inch (13 mm) thick.  Basis of 
Design: JM DensDeck Prime Cover Board 

2.7 ROOF INSULATION 

A. General:  Preformed roof insulation boards that comply with requirements and referenced 
standards, selected from manufacturer's standard sizes and of thicknesses indicated. 
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B. Polyisocyanurate Board Insulation:  ASTM C 1289, Type  II, Class 2, Grade 2 (20 psi), Basis of 
Design:  ENRGY 3 CGF 

1. Provide insulation package with minimum R Value:  as indicated by insulation 
thickness on drawing using the basis of design insulation.  

2. Provide insulation package in multiple layers. 
 

3. Minimum Long-Term Thermal Resistance (LTTR): 5.7 per inch. 

a. Determined in accordance with CAN/ULC S770 at 75ºF (24ºC) 

2.8 TAPERED INSULATION 

A. Tapered Insulation:  ASTM C 1289, Type II, Class 2, Grade 2 (20 psi), provide factory-tapered 
insulation boards fabricated to slope of 1/4 inch per 12 inches (1:48), unless otherwise indicated.  
Basis of Design:  Tapered ENRGY 3 CGF  

2.9 INSULATION ACCESSORIES  

A. General:  Roof insulation accessories recommended by insulation manufacturer for intended use 
and compatible with membrane roofing. 

B. Provide factory preformed saddles, crickets, tapered edge strips, and other insulation shapes 
where indicated for sloping to drain.  Fabricate to slopes indicated. Urethane Adhesive:  
Manufacturer’s two component polyurethane adhesive formulated to adhere insulation to 
substrate.  Basis of Design:  JM Two-Part Urethane Insulation Adhesive (UIA) 

C. Wood Nailer Strips:  Comply with requirements in Division 06 Section "Miscellaneous Rough 
Carpentry." 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates, areas, and conditions for compliance with the requirements affecting 
performance of roofing system. 

1. General: 
a. Verify that roof openings and penetrations are in place and set and braced and that 

roof drains are securely clamped in place. 
b. Verify that wood cants, blocking, curbs, and nailers are securely anchored to roof 

deck at penetrations and terminations and that nailers match thicknesses of 
insulation. 

2. Concrete Decks: 
a. Verify that concrete deck is free of loose material and spalls. 
b. Verify that concrete substrate is visibly dry and free of moisture.   

3. Ensure general rigidity and proper slope for drainage. 
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4. Verify that deck is securely fastened with no projecting fasteners and with no adjacent 
units in excess of 1/16 inch out of plane relative to adjoining deck. 

B. Unacceptable panels should be brought to the attention of the General Contractor and Project 
Owner’s Representative and must be corrected prior to installation of roofing system. 

C. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 PREPARATION 

A. Clean and remove from substrate sharp projections, dust, debris, moisture, and other substances 
detrimental to roofing installation in accordance with roofing system manufacturer's written 
instructions. 

B. Prevent materials from entering and clogging roof drains and conductors and from spilling or 
migrating onto surfaces of other construction.  

C. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.3 RE-ROOF PREPARATION 

A. Remove all roofing membrane, surfacing, coverboards, insulation, fasteners, asphalt, pitch, 
adhesives, etc. 

1. Remove an area no larger than can be re-roofed in one day. 

B. Tear out all base flashings, counterflashings, pitch pans, pipe flashings, vents and like 
components necessary for application of new membrane. 

C. Remove abandoned equipment curbs, skylights, smoke hatches, and penetrations. 

1. Install decking to match existing as directed by Owner's Representative. 

D. Raise (disconnect by licensed craftsmen, if necessary) all HVAC units and other equipment 
supported by curbs to conform with the following:   

1. Modify curbs as required to provide a minimum 8" base flashing height measured from 
the surface of the new membrane to the top of the flashing membrane. 

2. Secure top of flashing and install new metal counterflashing prior to re-installation of 
unit. 

3. Perimeter nailers must be elevated to match elevation of new roof insulation. 

E. Immediately remove all debris from roof surface.  Demolished roof system may not be stored on 
the roof surface. 

F. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.4 RECOVER PREPARATION 

A. Prepare existing roof according to roofing system manufacturer's written instructions, applicable 
recommendations of the roofing manufacturer, and requirements in this Section. 
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B. Tear out all base flashings, counterflashings, pitch pans, pipe flashings, vents and like 
components necessary for application of new membrane. 

 

C. Disable existing roof membrane per manufacturer’s instruction. 

D. Remove existing membrane per manufacturer’s written instructions. 

E. Remove and replace wet, deteriorated or damaged roof insulation and decking as identified in 
moisture survey. 

F. Remove abandoned equipment curbs, skylights, smoke hatches, and penetrations.  Install 
decking to match existing as directed by Owner's Representative. 

G. Raise, (disconnect by licensed craftsmen, if necessary) all HVAC units and other equipment 
supported by curbs to conform with the following:   

1. Modify curbs as required to provide a minimum 8" base flashing height measured from 
the surface of the new membrane to the top of the flashing membrane. 

2. Secure top of flashing and install new metal counterflashing prior to re-installation of 
unit. 

3. Perimeter nailers must be elevated to match elevation of new roof insulation. 

H. Immediately remove all debris from roof surface.  Demolished roof system may not be stored 
on the roof surface. 

I. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.5 INSULATION INSTALLATION 

A. Coordinate installation of roof system components so insulation and cover board is not exposed 
to precipitation or left exposed at the end of the workday. 

B. Comply with roofing system manufacturer's written instructions for installation of roof 
insulation and cover board. 

C. Install tapered insulation under area of roofing to conform to slopes indicated. 

D. Install insulation boards with long joints in a continuous straight line with end joints staggered 
between rows, abutting edges and ends between boards.  Fill gaps exceeding 1/4 inch with like 
material. 

E. Install 2 or more layers with joints of each succeeding layer staggered from joints of previous 
layer a minimum of 6 inches (150 mm) in each direction. 

F. Trim surface of insulation boards where necessary at roof drains so completed surface is flush 
and does not restrict flow of water. 

G. Install tapered edge strips at perimeter edges of roof that do not terminate at vertical surfaces. 

H. Adhered Insulation:  Install each layer of insulation and cover board and adhere to substrate as 
follows: 
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1. Install each layer in a two-part urethane adhesive according to roofing system 
manufacturer’s instruction. 
 

2. Install each layer to resist uplift pressure at corners, perimeter, and field of roof. 

I. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.6 COVER BOARD INSTALLATION 

A. Coordinate installing membrane roofing system components so cover board is not exposed to 
precipitation or left exposed at the end of the workday. 

B. Comply with membrane roofing system manufacturer's written instructions for installing roof 
cover board. 

C. Install cover board with long joints of cover board in a continuous straight line with end joints 
staggered between rows, abutting edges and ends between boards.  Fill gaps exceeding 1/4 inch 
(6 mm) with cover board. 

1. Cut and fit cover board within 1/4 inch (6 mm) of nailers, projections, and penetrations. 

D. Trim surface of cover board where necessary at roof drains so completed surface is flush and 
does not restrict flow of water. 

1. Install tapered edge strips at perimeter edges of roof that do not terminate at vertical 
surfaces. 

E. Adhered Cover Board:  Adhere cover board to substrate as follows: 

1. Install each layer in a two-part urethane adhesive according to roofing system 
manufacturer’s instruction. 

2. Install each layer in a one-part urethane adhesive according to roofing system 
manufacturer’s instruction. 

3. Install to resist uplift pressure at corners, perimeter, and field of roof. 

F. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.7 ROOFING MEMBRANE INSTALLATION, GENERAL 

A. Install roofing membrane in accordance with roofing system manufacturer's written instructions, 
applicable recommendations of the roofing manufacturer and requirements in this Section. 

B. Start installation of roofing membrane in presence of roofing system manufacturer's technical 
personnel. 

C. Where roof slope exceeds 1/2 inch per 12 inches (1:24), contact the membrane manufacturer for 
installation instructions regarding installation direction and backnailing. 

D. Cooperate with testing and inspecting agencies engaged or required to perform services for 
installing roofing system. 
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E. Coordinate installing roofing system so insulation and other components of the roofing 
membrane system not permanently exposed are not subjected to precipitation or left uncovered 
at the end of the workday or when rain is imminent. 
1. Provide tie-offs at end of each day's work to cover exposed roofing membrane sheets and 

insulation with joints and edges sealed. 
2. Complete terminations and base flashings and provide temporary seals to prevent water 

from entering completed sections of roofing system. 
3. Remove and discard temporary seals before beginning work on adjoining roofing. 

F. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.8 ADHERED ROOFING MEMBRANE INSTALLATION 

A. Install roofing membrane over area to receive roofing in accordance with membrane roofing 
system manufacturer's written instructions.  

1. Unroll roofing membrane and allow to relax before installing. 
2. Install sheet in accordance with roofing system manufacturer’s written instructions. 

B. Accurately align roofing membrane and maintain uniform side and end laps of minimum 
dimensions required by manufacturer.  Stagger end laps. 

C. Bonding Adhesive:  Apply solvent-based bonding adhesive to substrate and underside of 
roofing membrane at rate required by manufacturer and allow to partially dry before installing 
roofing membrane.  Do not apply bonding adhesive to splice area of roofing membrane. 

D. Mechanically fasten roofing membrane securely at terminations, penetrations, and perimeter of 
roofing. 

E. Apply roofing membrane with side laps shingled with slope of roof deck where possible. 

F. Seams:  Clean seam areas, overlap roofing membrane, and hot-air weld side and end laps of 
roofing membrane according to manufacturer's written instructions to ensure a watertight seam 
installation. 

1. Test lap edges with probe to verify seam weld continuity.  
2. Verify field strength of seams a minimum of twice daily and repair seam sample areas.  

a. Remove and repair any unsatisfactory sections before proceeding with Work. 

3. Repair tears, voids, and lapped seams in roofing membrane that do not meet 
requirements. 

G. Spread sealant or mastic bed over deck drain flange at deck drains and securely seal roofing 
membrane in place with clamping ring. 

H. Install roofing membrane and auxiliary materials to tie in to existing roofing. 

I. Proceed with installation only after unsatisfactory conditions have been corrected. 
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3.9 BASE FLASHING INSTALLATION 

A. Install sheet flashings and preformed flashing accessories and adhere to substrates in accordance 
with membrane roofing system manufacturer's written instructions. 

B. Apply solvent-based bonding adhesive at required rate and allow to partially dry.  Do not apply 
bonding adhesive to seam area of flashing. 

C. Flash penetrations and field-formed inside and outside corners per manufacturer’s installation 
instructions. 

D. Clean seam areas and overlap and firmly roll sheet flashings into the adhesive.  Weld side and 
end laps to ensure a watertight seam installation. 

E. Terminate and seal top of sheet flashings and mechanically anchor to substrate through 
termination bars. 

F. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.10 WALKWAY INSTALLATION 

A. Flexible Walkways:  Install walkway products in locations indicated.  Heat-weld walkway 
products to substrate according to roofing system manufacturer's written instructions. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.11 FIELD QUALITY CONTROL 

A. Testing Agency:  Engage a qualified independent testing and inspecting agency to perform roof 
tests and inspections and to prepare test reports. 

B. Final Roof Inspection:  Arrange for roofing system manufacturer's Registered Roof Observer 
(RRO) to inspect roofing installation on completion and submit report to Architect. 

1. Notify Architect or Owner 48 hours in advance of date and time of inspection. 

C. Repair or remove and replace components of roofing system where test results or inspections 
indicate that they do not comply with specified requirements. 

D. Additional testing and inspecting, at Contractor's expense, will be performed to determine 
compliance of replaced or additional work with specified requirements. 

3.12 PROTECTION AND CLEANING 

A. Protect roofing system from damage and wear during remainder of construction period. 
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B. Correct deficiencies in or remove roofing system that does not comply with requirements, repair 
substrates, and repair or reinstall roofing system to a condition free of damage and deterioration 
at time of Substantial Completion and according to warranty requirements. 

C. Clean overspray and spillage from adjacent construction using cleaning agents and procedures 
recommended by manufacturer of affected construction. 

END OF SECTION 075419 
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SECTION 076200 - SHEET METAL FLASHING AND TRIM 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Manufactured reglets and counterflashing. 

2. Formed roof drainage sheet metal fabrications. 

3. Formed low-slope roof sheet metal fabrications. 

1.2 ACTION SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Shop Drawings:  Show installation layouts of sheet metal flashing and trim, including plans, 

elevations, expansion-joint locations, and keyed details.  Distinguish between shop- and field-

assembled work. 

1. Include details for forming, joining, supporting, and securing sheet metal flashing and 

trim, including pattern of seams, termination points, fixed points, expansion joints, 

expansion-joint covers, edge conditions, special conditions, and connections to adjoining 

work. 

C. Samples:  For each exposed product and for each finish specified. 

1.3 INFORMATIONAL SUBMITTALS 

A. Warranty:  Sample of special warranty. 

1.4 CLOSEOUT SUBMITTALS 

A. Maintenance data. 

1.5 QUALITY ASSURANCE 

A. Sheet Metal Flashing and Trim Standard:  Comply with SMACNA's "Architectural Sheet Metal 

Manual" unless more stringent requirements are specified or shown on Drawings. 
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1.6 WARRANTY 

A. Special Warranty on Finishes:  Manufacturer's standard form in which manufacturer agrees to 

repair finish or replace sheet metal flashing and trim that shows evidence of deterioration of 

factory-applied finishes within 20   years from date of Substantial Completion. 

PART 2 - PRODUCTS 

2.1 SHEET METALS 

A. General:  Protect mechanical and other finishes on exposed surfaces from damage by applying a 

strippable, temporary protective film before shipping. 

B. Metallic-Coated Steel Sheet:  Restricted flatness steel sheet, metallic coated by the hot-dip 

process and prepainted by the coil-coating process to comply with ASTM A 755/A 755M. 

1. Zinc-Coated (Galvanized) Steel Sheet:  ASTM A 653/A 653M, G90 coating designation; 

structural quality. 

2. Exposed Coil-Coated Finish: 

a. Two-Coat Fluoropolymer:  AAMA 621.  Fluoropolymer finish containing not less 

than 70 percent PVDF resin by weight in color coat. 

3. Color:     Match color of adjoining metal roof panels.. 

2.2 MISCELLANEOUS MATERIALS 

A. General:  Provide materials and types of fasteners, solder, welding rods, protective coatings, 

separators, sealants, and other miscellaneous items as required for complete sheet metal flashing 

and trim installation and recommended by manufacturer of primary sheet metal or manufactured 

item unless otherwise indicated. 

B. Fasteners:  Wood screws, annular threaded nails, self-tapping screws, self-locking rivets and 

bolts, and other suitable fasteners designed to withstand design loads and recommended by 

manufacturer of primary sheet metal or manufactured item. 

1. General:  Blind fasteners or self-drilling screws, gasketed, with hex-washer head. 

a. Exposed Fasteners:  Heads matching color of sheet metal using plastic caps or 

factory-applied coating. 

b. Blind Fasteners:  High-strength aluminum or stainless-steel rivets suitable for 

metal being fastened. 

c. Spikes and Ferrules:  Same material as gutter; with spike with ferrule matching 

internal gutter width. 

2. Fasteners for Zinc-Coated (Galvanized)  Steel Sheet:  Hot-dip galvanized steel according 

to ASTM A 153/A 153M or ASTM F 2329 or Series 300 stainless steel. 

C. Solder: 
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1. For Zinc-Coated (Galvanized) Steel with Coil-Coated Finish:  ASTM B 32, Grade Sn50, 

50 percent tin and 50 percent lead or Grade Sn60, 60 percent tin and 40 percent lead. 

D. Sealant Tape:  Pressure-sensitive, 100 percent solids, gray polyisobutylene compound sealant 

tape with release-paper backing.  Provide permanently elastic, nonsag, nontoxic, nonstaining 

tape 1/2 inch wide and 1/8 inch thick. 

E. Elastomeric Sealant:  ASTM C 920, elastomeric polymer sealant; low modulus; of type, grade, 

class, and use classifications required to seal joints in sheet metal flashing and trim and remain 

watertight. 

F. Butyl Sealant:  ASTM C 1311, single-component, solvent-release butyl rubber sealant; 

polyisobutylene plasticized; heavy bodied for hooked-type expansion joints with limited 

movement. 

G. Epoxy Seam Sealer:  Two-part, noncorrosive, aluminum seam-cementing compound, 

recommended by aluminum manufacturer for exterior nonmoving joints, including riveted 

joints. 

H. Bituminous Coating:  Cold-applied asphalt emulsion complying with ASTM D 1187. 

2.3 REGLETS 

A. Reglets:  Units of type, material, and profile indicated, formed to provide secure interlocking of 

separate reglet and counterflashing pieces, and compatible with flashing indicated with factory-

mitered and -welded corners and junctions with interlocking counterflashing on exterior face, of 

same metal as reglet. 

1. Material:     Galvanized steel, 0.022 inch thick. 

2. Finish:   With manufacturer's standard color coating . 

2.4 FABRICATION, GENERAL 

A. General:  Custom fabricate sheet metal flashing and trim to comply with recommendations in 

SMACNA's "Architectural Sheet Metal Manual" that apply to design, dimensions, geometry, 

metal thickness, and other characteristics of item indicated.  Fabricate items at the shop to 

greatest extent possible. 

1. Obtain field measurements for accurate fit before shop fabrication. 

2. Form sheet metal flashing and trim without excessive oil canning, buckling, and tool 

marks and true to line and levels indicated, with exposed edges folded back to form 

hems. 

3. Conceal fasteners and expansion provisions where possible.  Exposed fasteners are not 

allowed on faces exposed to view. 

B. Sealed Joints:  Form nonexpansion but movable joints in metal to accommodate elastomeric 

sealant. 
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C. Expansion Provisions:  Where lapped expansion provisions cannot be used, form expansion 

joints of intermeshing hooked flanges, not less than 1 inch deep, filled with butyl sealant 

concealed within joints. 

D. Fabricate cleats and attachment devices from same material as accessory being anchored or 

from compatible, noncorrosive metal. 

E. Seams:  Fabricate nonmoving seams with flat-lock seams.  Form seams and seal with 

elastomeric sealant unless otherwise recommended by sealant manufacturer for intended use. 

F. Seams for Aluminum:  Fabricate nonmoving seams with flat-lock seams.  Form seams and seal 

with epoxy seam sealer.  Rivet joints where necessary for strength. 

2.5 ROOF DRAINAGE SHEET METAL FABRICATIONS 

A. Downspouts:  Fabricate  rectangular open-face downspouts complete with mitered elbows.  

Furnish with metal hangers, from same material as downspouts, and anchors. 

1. Fabricate from the following materials: 

a. Galvanized Steel with Coil-Coated Finish :  0.022 inch  thick.  

B. Parapet Scuppers:  Fabricate scuppers of dimensions required with closure flange trim to 

exterior, 4-inch- wide wall flanges to interior, and base extending 4 inches beyond cant or 

tapered strip into field of roof. Fabricate from the following materials: 

1. Galvanized Steel with Coil-Coated Finish:  0.028 inch  thick. 

C. Conductor Heads:  Fabricate conductor heads with flanged back and stiffened top edge and of 

dimensions and shape indicated complete with outlet tubes, exterior flange trim,  .  Fabricate 

from the following materials: 

1. Galvanized Steel with Coil-Coated Finish:  0.028 inch  thick. 

2.6 LOW-SLOPE ROOF SHEET METAL FABRICATIONS 

A. Roof-Edge Flashing:  Fabricate in minimum 96-inch- (2400-mm-) long, but not exceeding 10-

foot- (3-m-) long, sections.  Furnish with 6-inch- (150-mm-) wide, joint cover plates.  Fabricate 

from the following materials: 

1. Galvanized Steel:  0.028 inch (0.71 mm) <Insert thickness> thick. 

B. Base Flashing:  Fabricate from the following materials: 

1. Galvanized Steel 0.028 inch  thick. 

C. Counterflashing and Flashing Receivers:  Fabricate from the following materials: 

1. Galvanized Steel:  0.022 inch  thick. 

D. Roof-Penetration Flashing:  Fabricate from the following materials: 

1. Galvanized Steel with  Coil-Coated Finish at standing seam metal roof penetrations:  

0.028 inch  thick. 
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PART 3 - EXECUTION 

3.1 UNDERLAYMENT INSTALLATION 

A. Polyethylene Sheet:  Install polyethylene sheet with adhesive for anchorage.  Apply in shingle 

fashion to shed water, with lapped and taped joints of not less than 2 inches. 

B. Felt Underlayment:  Install felt underlayment with adhesive for temporary anchorage.  Apply in 

shingle fashion to shed water, with lapped joints of not less than 2 inches. 

C. Self-Adhering Sheet Underlayment:  Install self-adhering sheet underlayment, wrinkle free.  

Comply with temperature restrictions of underlayment manufacturer for installation; use primer 

rather than nails for installing underlayment at low temperatures.  Apply in shingle fashion to 

shed water, with end laps of not less than 6 inches staggered 24 inches between courses.  

Overlap side edges not less than 3-1/2 inches.  Roll laps with roller.  Cover underlayment within 

14 days. 

3.2 INSTALLATION, GENERAL 

A. General:  Anchor sheet metal flashing and trim and other components of the Work securely in 

place, with provisions for thermal and structural movement so that completed sheet metal 

flashing and trim shall not rattle, leak, or loosen, and shall remain watertight.  Use fasteners, 

solder, welding rods, protective coatings, separators, sealants, and other miscellaneous items as 

required to complete sheet metal flashing and trim system. 

1. Install sheet metal flashing and trim true to line and levels indicated.  Provide uniform, 

neat seams with minimum exposure of solder, welds, and sealant. 

2. Install sheet metal flashing and trim to fit substrates and to result in watertight 

performance.  Verify shapes and dimensions of surfaces to be covered before fabricating 

sheet metal. 

3. Space cleats not more than 12 inches apart.  Anchor each cleat with two fasteners.  Bend 

tabs over fasteners. 

4. Install exposed sheet metal flashing and trim without excessive oil canning, buckling, and 

tool marks. 

5. Install sealant tape where indicated. 

6. Torch cutting of sheet metal flashing and trim is not permitted. 

B. Metal Protection:  Where dissimilar metals will contact each other or corrosive substrates, 

protect against galvanic action by painting contact surfaces with bituminous coating or by other 

permanent separation as recommended by SMACNA. 

1. Coat back side of uncoated aluminum and stainless-steel sheet metal flashing and trim 

with bituminous coating where flashing and trim will contact wood, ferrous metal, or 

cementitious construction. 

2. Underlayment:  Where installing metal flashing directly on cementitious or wood 

substrates, install a course of felt underlayment and cover with a slip sheet or install a 

course of polyethylene sheet. 
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C. Expansion Provisions:  Provide for thermal expansion of exposed flashing and trim.  Space 

movement joints at a maximum of 10 feet  with no joints allowed within 24 inches of corner or 

intersection.  Where lapped expansion provisions cannot be used or would not be sufficiently 

watertight, form expansion joints of intermeshing hooked flanges, not less than 1 inch deep, 

filled with sealant concealed within joints. 

D. Fastener Sizes:  Use fasteners of sizes that will penetrate  metal decking not less than 

recommended by fastener manufacturer to achieve maximum pull-out resistance . 

E. Seal joints as shown and as required for watertight construction. 

F. Soldered Joints:  Clean surfaces to be soldered, removing oils and foreign matter.  Pre-tin edges 

of sheets to be soldered to a width of 1-1/2 inches, except reduce pre-tinning where pre-tinned 

surface would show in completed Work. 

1. Do not solder metallic-coated steel and aluminum sheet. 

2. Do not use torches for soldering.  Heat surfaces to receive solder and flow solder into 

joint.  Fill joint completely.  Completely remove flux and spatter from exposed surfaces. 

G. Rivets:  Rivet joints in uncoated aluminum where indicated and where necessary for strength. 

3.3 ROOF DRAINAGE SYSTEM INSTALLATION 

A. General:  Install sheet metal roof drainage items to produce complete roof drainage system 

according to SMACNA recommendations and as indicated.  Coordinate installation of roof 

perimeter flashing with installation of roof drainage system. 

B. Downspouts:  Join sections with 1-1/2-inch telescoping joints.  Provide hangers with fasteners 

designed to hold downspouts securely to walls.  Locate hangers at top and bottom and at 

approximately 60 inches o.c. in between. 

C. Splash Pans:  Install where downspouts discharge on low-slope roofs .  Set in adhesive material 

compatible with the roofing. 

D. Parapet Scuppers:  Install scuppers where indicated through parapet.  Continuously support 

scupper, set to correct elevation, and seal flanges to interior wall face, over cants or tapered 

edge strips, and under roofing membrane. 

E. Conductor Heads:  Anchor securely to wall with elevation of conductor head rim 1 inch below 

scupper  discharge. 

3.4 ROOF FLASHING INSTALLATION 

A. General:  Install sheet metal flashing and trim to comply with performance requirements, sheet 

metal manufacturer's written installation instructions, and SMACNA's "Architectural Sheet 

Metal Manual."  Provide concealed fasteners where possible, set units true to line, and level as 

indicated.  Install work with laps, joints, and seams that will be permanently watertight and 

weather resistant. 
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B. Pipe or Post Counterflashing:  Install counterflashing umbrella with close-fitting collar with top 

edge flared for elastomeric sealant, extending a minimum of 4 inches over base flashing.  Install 

stainless-steel draw band and tighten. 

C. Counterflashing:  Coordinate installation of counterflashing with installation of base flashing.  

Insert counterflashing in reglets or receivers and fit tightly to base flashing.  Extend 

counterflashing 4 inches over base flashing.  Lap counterflashing joints a minimum of 4 inches 

and bed with sealant. 

D. Roof-Penetration Flashing:  Coordinate installation of roof-penetration flashing with installation 

of roofing and other items penetrating roof.  Seal with elastomeric  sealant and clamp flashing 

to pipes that penetrate roof. 

3.5 CLEANING AND PROTECTION 

A. Clean exposed metal surfaces of substances that interfere with uniform oxidation and 

weathering. 

B. Clean and neutralize flux materials.  Clean off excess solder and sealants. 

C. Remove temporary protective coverings and strippable films as sheet metal flashing and trim 

are installed unless otherwise indicated in manufacturer's written installation instructions. 

END OF SECTION 076200 
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SECTION 079200 - JOINT SEALANTS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Silicone joint sealants. 

2. Urethane joint sealants. 

3. Latex joint sealants. 

1.2 ACTION SUBMITTALS 

A. Product Data:  For each joint-sealant product indicated. 

B. Joint-Sealant Schedule:  Include the following information: 

1. Joint-sealant application, joint location, and designation. 

2. Joint-sealant manufacturer and product name. 

3. Joint-sealant formulation. 

4. Joint-sealant color. 

1.3 INFORMATIONAL SUBMITTALS 

A. Product test reports. 

B. Preconstruction compatibility and adhesion test reports. 

C. Preconstruction field-adhesion test reports. 

D. Field-adhesion test reports. 

E. Warranties. 

1.4 QUALITY ASSURANCE 

A. Testing Agency Qualifications:  Qualified according to ASTM C 1021 to conduct the testing 

indicated. 

1.5 WARRANTY 

A. Special Installer's Warranty:  Manufacturer's standard form in which Installer agrees to repair or 

replace joint sealants that do not comply with performance and other requirements specified in 

this Section within specified warranty period. 
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1. Warranty Period:  Two  years from date of Substantial Completion. 

B. Special Manufacturer's Warranty:  Manufacturer's standard form in which joint-sealant 

manufacturer agrees to furnish joint sealants to repair or replace those that do not comply with 

performance and other requirements specified in this Section within specified warranty period. 

1. Warranty Period:  Five years from date of Substantial Completion. 

PART 2 - PRODUCTS 

2.1 MATERIALS, GENERAL 

A. Stain-Test-Response Characteristics:  Where sealants are specified to be nonstaining to porous 

substrates, provide products that have undergone testing according to ASTM C 1248 and have 

not stained porous joint substrates indicated for Project. 

2.2 SILICONE JOINT SEALANTS 

A. Neutral-Curing  Silicone Joint Sealant :  ASTM C 920. 

1. Manufacturers:  Subject to compliance with requirements,  available manufacturers 

offering products that may be incorporated into the Work include, but are not limited to, 

the following: 

a. BASF Building Systems. 

b. Dow Corning Corporation. 

c. GE Advanced Materials - Silicones. 

d. May National Associates, Inc. 

e. Pecora Corporation. 

f. Polymeric Systems, Inc. 

g. Schnee-Morehead, Inc. 

h. Sika Corporation; Construction Products Division. 

i. Tremco Incorporated. 

2. Type:  Single component (S) or multicomponent (M). 

3. Grade:  Pourable (P) or nonsag (NS). 

4. Class:   50 . 

5. Uses Related to Exposure:   Nontraffic (NT). 

2.3 URETHANE JOINT SEALANTS 

A. Urethane Joint Sealant :  ASTM C 920. 

1. Manufacturers:  Subject to compliance with requirements,  available manufacturers 

offering products that may be incorporated into the Work include, but are not limited to, 

the following: 

a. BASF Building Systems. 
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b. Bostik, Inc. 

c. Lymtal, International, Inc. 

d. May National Associates, Inc. 

e. Pacific Polymers International, Inc. 

f. Pecora Corporation. 

g. Polymeric Systems, Inc. 

h. Schnee-Morehead, Inc. 

i. Sika Corporation; Construction Products Division. 

j. Tremco Incorporated. 

2. Type:  Single component (S) or multicomponent (M). 

3. Grade:  Pourable (P)] or nonsag (NS). 

4. Class:   50 ,25. 

5. Uses Related to Exposure:  Traffic (T), Nontraffic (NT). 

2.4 LATEX JOINT SEALANTS 

A. Latex Joint Sealant :  Acrylic latex or siliconized acrylic latex, ASTM C 834, Type OP, 

Grade NF. 

1. Manufacturers:  Subject to compliance with requirements,  available manufacturers 

offering products that may be incorporated into the Work include, but are not limited to, 

the following: 

a. BASF Building Systems. 

b. Bostik, Inc. 

c. May National Associates, Inc. 

d. Pecora Corporation. 

e. Schnee-Morehead, Inc. 

f. Tremco Incorporated. 

2.5 JOINT SEALANT BACKING 

A. Cylindrical Sealant Backings:  ASTM C 1330, Type C (closed-cell material with a surface skin)  

Type B (bicellular material with a surface skin)  or any of the preceding types, as approved in 

writing by joint-sealant manufacturer for joint application indicated, and of size and density to 

control sealant depth and otherwise contribute to producing optimum sealant performance. 

B. Bond-Breaker Tape:  Polyethylene tape or other plastic tape recommended by sealant 

manufacturer. 

2.6 MISCELLANEOUS MATERIALS 

A. Primer:  Material recommended by joint-sealant manufacturer where required for adhesion of 

sealant to joint substrates indicated, as determined from preconstruction joint-sealant-substrate 

tests and field tests. 
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B. Cleaners for Nonporous Surfaces:  Chemical cleaners acceptable to manufacturers of sealants 

and sealant backing materials. 

C. Masking Tape:  Nonstaining, nonabsorbent material compatible with joint sealants and surfaces 

adjacent to joints. 

PART 3 - EXECUTION 

3.1 PREPARATION 

A. Surface Cleaning of Joints:  Clean out joints immediately before installing joint sealants to 

comply with joint-sealant manufacturer's written instructions. 

1. Remove laitance and form-release agents from concrete. 

2. Clean nonporous joint substrate surfaces with chemical cleaners or other means that do 

not stain, harm substrates, or leave residues capable of interfering with adhesion of joint 

sealants. 

B. Joint Priming:  Prime joint substrates where recommended by joint-sealant manufacturer or as 

indicated by preconstruction joint-sealant-substrate tests or prior experience.  Apply primer to 

comply with joint-sealant manufacturer's written instructions.  Confine primers to areas of joint-

sealant bond; do not allow spillage or migration onto adjoining surfaces. 

C. Masking Tape:  Use masking tape where required to prevent contact of sealant or primer with 

adjoining surfaces that otherwise would be permanently stained or damaged by such contact or 

by cleaning methods required to remove sealant smears.  Remove tape immediately after tooling 

without disturbing joint seal. 

3.2 INSTALLATION 

A. Sealant Installation Standard:  Comply with recommendations in ASTM C 1193 for use of joint 

sealants as applicable to materials, applications, and conditions indicated. 

B. Install sealant backings of kind indicated to support sealants during application and at position 

required to produce cross-sectional shapes and depths of installed sealants relative to joint 

widths that allow optimum sealant movement capability. 

1. Do not leave gaps between ends of sealant backings. 

2. Do not stretch, twist, puncture, or tear sealant backings. 

3. Remove absorbent sealant backings that have become wet before sealant application and 

replace them with dry materials. 

C. Install bond-breaker tape behind sealants where sealant backings are not used between sealants 

and backs of joints. 

D. Install sealants using proven techniques that comply with the following and at the same time 

backings are installed: 

1. Place sealants so they directly contact and fully wet joint substrates. 
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2. Completely fill recesses in each joint configuration. 

3. Produce uniform, cross-sectional shapes and depths relative to joint widths that allow 

optimum sealant movement capability. 

E. Tooling of Nonsag Sealants:  Immediately after sealant application and before skinning or 

curing begins, tool sealants according to requirements specified in subparagraphs below to form 

smooth, uniform beads of configuration indicated; to eliminate air pockets; and to ensure 

contact and adhesion of sealant with sides of joint. 

1. Remove excess sealant from surfaces adjacent to joints. 

2. Use tooling agents that are approved in writing by sealant manufacturer and that do not 

discolor sealants or adjacent surfaces. 

3. Provide concave joint profile per Figure 8A in ASTM C 1193, unless otherwise 

indicated. 

F. Acoustical Sealant Installation:  Comply with ASTM C 919 and with manufacturer's written 

recommendations. 

G. Clean off excess sealant or sealant smears adjacent to joints as the Work progresses by methods 

and with cleaning materials approved in writing by manufacturers of joint sealants and of 

products in which joints occur. 

3.3 FIELD QUALITY CONTROL 

A. Field-Adhesion Testing:  Field test joint-sealant adhesion to joint substrates as follows: 

1. Extent of Testing:  Test completed and cured sealant joints as follows: 

a. Perform 10  tests for the first 1000 feet (300 m)  of joint length for each kind of 

sealant and joint substrate. 

b. Perform 1 test for each 1000 feet (300 m)  of joint length thereafter or 1 test per 

each floor per elevation. 

2. Test Method:  Test joint sealants according to Method A, Field-Applied Sealant Joint 

Hand Pull Tab, in Appendix X1 in ASTM C 1193 or Method A, Tail Procedure, in 

ASTM C 1521. 

B. Evaluation of Field-Adhesion Test Results:  Sealants not evidencing adhesive failure from 

testing or noncompliance with other indicated requirements will be considered satisfactory.  

Remove sealants that fail to adhere to joint substrates during testing or to comply with other 

requirements.  Retest failed applications until test results prove sealants comply with indicated 

requirements. 

3.4 JOINT-SEALANT SCHEDULE 

A. Joint-Sealant Application:  Exterior joints in vertical surfaces and horizontal nontraffic surfaces. 

1. Joint Locations: 

a. Construction joints in cast-in-place concrete. 
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b. Joints between plant-precast architectural concrete units. 

c. Control and expansion joints in unit masonry. 

d. Joints between different materials listed above. 

e. Perimeter joints between materials listed above and frames of doors windows and 

louvers. 

2. Joint Sealant:  Urethane. 

3. Joint-Sealant Color:    As selected by Architect from manufacturer's full range of colors . 

END OF SECTION 079200 



1175 Chapel Hills Dr Page �  of �1 3

September 19, 2018 

Mr. Richard McReynolds 
McReynolds Consulting 
3256 Alkire Way 
Golden, CO 80401 

RE: Wind Uplift loading on bar joists Pikes Peak Library 1175 Chapel Hills Dr., Colorado 
Springs 

Dear Mr. McReynolds: 

The library at 1175 Chapel Hills Dr in Colorado Springs is going to be reroofed.  As a part of that 
reroofing process the old ballasted roofing system is to be removed and replaced using a lighter 
weight system that does not include the ballast.  You asked Construction sSupport Services, Inc 
to examined the roof framing and specifically the attachment of the bar joists to the steel frame 
to make sure the loading was acceptable. This letter shall serve as the outcome of that request. 

The first step is to determine the wind loading on the building.  The building is two-stories, but 
the West facing side is at the top of a rise.  Therefore, I will use the roof height above the mean 
ground level rather than an escarpment factor.  The rise is fairly vertical and therefore I believe 
this acts more like a tall building than an escarpment. 

Using the provided information, the loading on the roof and the overhang can be calculated using 
ASCE7-10 Chapter 30 Wind Loads Components and Cladding. The first step is to determine the 
Pressure created by the wind velocity. 

The basic description to calculate wind loading is found in Section 30.3.2:
Determine qz. qz=0.00256KzKztKdV2 ∂                                equation 30.3-1 

a. Determine a design wind velocity and directionality factor:  The Velocity is 130ult mph.  
This is an asd of 100 mph. For this project I am using a 120 mph design wind.

b. The Directionality is Kd = 0.85 as defined in Section 26.6.
i. This is a Category II Structure.
ii. The Importance factor for Category II facilities is: I=1.0 NOTE: This is not used in 

ASCE7-10.  
c. Determine the Topographic Factor. For this site with there is a rise adjacent to the building.  

I am using an increased building height rather than the escarpment factor.  Topographic 
Factor is: Kzt = 1.0.

d. The Velocity Pressure exposure Coefficient (Kz ) is 1.13 taken from Table 30.3.1 with an 
exposure height of 60 feet.

7901 S Adams Way Centennial, CO 80122 
303-221-1559  consupser@mac.com

mailto:consupser@mac.com
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Determine qhult=0.00256 (Kzt=1) (Kz=1.13) (Kd =0.85) (V=120)2 = 35.4 psf 

The loading on the various portions can be determined by multiplying this value by a 
combination of the external and internal coefficients.  

Final uplift pressure p= qzhult[(GCp)-(GCpi)]  Equation 30.6-1

For an enclosed building GCpi= -0.18 psf

GCpf  is determined by Figure 30.6-1 
For the Field of the roof the uplift is 1.4, for the perimeter it is 2.3 and for the corner it is 3.2.

For the metal roof deck the loading is as follows: Zone 1 Field -49.6 psf
Zone 2 Perimeter -81.4
Zone 3 Corner -113.3

The roofing system to be used shall meet these minimum values for that area of the roof.

The steel bar joists are spaced 5-ft on center.  The steel bar joists are 30-ft long. The end reaction 
is based on 75 square feet of contributory area.  The worst case is in the corners.  On this 
building the corners are generally rounded with shorted spans.  Along the West face, the uplift is 
81.4 psf x 75 sq. ft. so the force acting on the welds is 6,105 pounds of uplift. 

The average weld is done using 30 ksi steel.  Therefore the weld area has to be a minimum of 
2/10s of a square inch. The welding for this project was specified as 1/4” filet welds. If the bar 
joist has a 1” weld on each side of the bar joist that will provide 0.5 sq inches of weld so there is 
a safety factor of 2.  I measured some welds as shown below.

There is over 2” of weld.  This was typical of my observations.  There was more than 1” of weld 
in each location checked.

Based on these observations and not taking into account any contribution from roof loading I 
believe that the bar joists are adequately welded to carry the predicted loads. 

7901 S Adams Way Centennial, CO 80122 
303-221-1559  consupser@mac.com

mailto:consupser@mac.com
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When the roof is torn-off the steel deck attachment needs to be checked to verify that the steel 
deck has been adequately welded to the bar joists using welds 6” on-center in the corner and 
perimeter areas.

To do this check, lift some insulation boards in a random location along each roof edge.  Check 
at least a 4’x 4’ area then return the insulation to its original location.  You can cut the insulation 
if this is easier, but then the area will ned to be fastened and the gap filled with a low-rise foam to 
help seal the kerf.

Based on my review of the original drawings, examination of the welds in several places and the 
predicted winds, This roof is adequately attached to carry the uplift at this location on this 
building.  The steel deck attachment needs to be checked when the roof is removed.

Respectfully Submitted, 

Signed and Sealed digitally 
September 19, 2018

Richard A. Boon, P.E.

7901 S Adams Way Centennial, CO 80122 
303-221-1559  consupser@mac.com

mailto:consupser@mac.com
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Property Year Built:

CONTENTS OF COMMERCIAL REPORT PAGE

Report Summary with Above View 2

Photos of Property (Oblique Views) 3

Photos of Property (Oblique Views) 4

Length Measurements Diagram 5

Enlarged Plan 6 - 9

Area Measurements Diagram 10

Pitch Measurements Diagram 11

Labels Diagram 12

Protrusions Diagram 13

Multi-Structure Summary 15

We do not have a record of hail greater than 3/4”affecting this address within the
past 24 months.  If you would like to learn more about our Hail Verification Report
please visit wvs.corelogic.com

IMPORTANT LEGAL NOTICE AND DISCLAIMER:

THIS AERIAL MEASUREMENT REPORT IS PROVIDED FOR INFORMATIONAL PURPOSES ONLY AND ONLY FOR INTERNAL USE BY THE INITIAL PURCHASER/END-USER
RECIPIENT HEREOF. NOTWITHSTANDING THE FOREGOING, SUCH PURCHASER/END-USER MAY SHARE THIS REPORT WITH THE OWNER OF THE PROPERTY THAT IS
THE SUBJECT OF THE REPORT. SITE CONDITIONS SHOULD BE VERIFIED BY PHYSICAL INSPECTION BEFORE PURCHASING MATERIALS OR PROVIDING ESTIMATES TO
CUSTOMERS.

THIS AERIAL MEASUREMENT REPORT IS FURNISHED "AS IS", WITHOUT WARRANTY OF ANY KIND, EXPRESS OR IMPLIED, INCLUDING BUT NOT LIMITED TO IMPLIED
WARRANTIES OF MERCHANTABILITY, FITNESS FOR A PARTICULAR PURPOSE, OR NON-INFRINGEMENT. SOME STATES DO NOT ALLOW THE EXCLUSION OF IMPLIED
WARRANTIES, SO THE ABOVE EXCLUSIONS MAY NOT APPLY TO CUSTOMER. IN THAT EVENT, ANY IMPLIED WARRANTIES ARE LIMITED IN DURATION TO NINETY (90)
DAYS FROM THE DATE OF THE REPORT AND TO THE DOLLAR AMOUNT OF THE REPORT.

THE CONTENTS OF THIS REPORT ARE PROTECTED BY APPLICABLE COPYRIGHT AND OTHER INTELLECTUAL PROPERTY LAWS AND MAY INCLUDE PROPRIETARY OR
OTHER CONTENT OF THIRD PERSONS. NO PERMISSION IS GRANTED TO COPY, DISTRIBUTE, MODIFY, POST OR FRAME ANY TEXT, GRAPHICS, OR USER INTERFACE
DESIGN OR LOGOS INCLUDED IN THIS REPORT. ALL USERS OF THIS REPORT AGREE TO HOLD HARMLESS CORELOGIC AND ITS AFFILIATES, EQUITY HOLDERS,
DIRECTORS, OFFICERS, EMPLOYEES, CONTRACTORS, AGENTS, REPRESENTATIVES AND SUPPLIERS OF THIRD PARTY CONTENT FROM ANY USE OR MISUSE,
MISAPPLICATION, ALTERATION OR UNAUTHORIZED DISCLOSURE OF THIS REPORT.

THIS NOTICE AND DISCLAIMER IS INTENDED TO FUNCTION IN HARMONY WITH THE SKYMEASURE REPORT TERMS OF USE. IN THE EVENT OF ANY CONFLICT
BETWEEN THE TWO DOCUMENTS, THE SKYMEASURE REPORT TERMS OF USE SHALL GOVERN.

5.32b
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1175 Chapel Hills Dr, Colorado Springs, CO 80920

Report Summary
October 2015

ROOF MEASUREMENTS SUMMARY

Total Roof Area (Sq) 678.73

Pitched Roof Area (Sq) 0.00

Flat Roof Area (Sq) 650.53

Parapet Area (Sq) 28.20

Total Parapet Length 1410

Parapet Width (Avg. ft) 1.00

Parapet Height (Avg. ft) 1.00

Primary Pitch 0:12

Total Ridge Length  (ft) 0

Total Hip Length  (ft) 0

Total Valley Length  (ft) 0

Total Rake Length  (ft) 0

Total Eaves Length  (ft) 0

Total Rakes + Eaves Length  (ft) 0

Total Apron Flashing Length  (ft) 1428

Total Step Flashing Length  (ft) 0

Total Skylights 0

Total Chimneys 0

Total No. of Structures on Report 1

Total No. of Roof Facets 2

2
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Property Photos

North View South View

October 2015 October 2015
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Property Photos

East View West View

October 2015 October 2015
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Measurements rounded to the nearest foot

Length Measurements Diagram

5
LINE LENGTH SUMMARY (in feet)

Ridges

0

Hips

0

Valleys

0

Rakes

0

Eaves

0

Rakes + Eaves

0

Apron Flashing

1428

Step Flashing

0
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Upper Left

Enlarged Plan

6



Order I.D.:

312012
1175 Chapel Hills Dr, Colorado Springs, CO 80920

Upper Right

Enlarged Plan
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Lower Left

Enlarged Plan
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Lower Right

Enlarged Plan
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Area Measurements Diagram

WASTE FACTOR TABLE (in squares)

Total Area

678.73

5%

712.67

10%

746.60

15%

780.54

17%

794.11

20%

814.48

22%

828.05

25%

848.41
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Pitch Measurements Diagram

AREAS BY PITCH (in squares)

Pitch

Area

0:12

650.53
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Labels Diagram

Facets are labeled from largest to smallest beginning with the letter A
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protrusions 2' x 2' or larger

Roof Protrusion Diagram
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Protrusions Summary

PROTRUSION TABLE (in feet)

Protrusion ID

Perimeter Length

Area

1

16

21

2

16

20

3

15

17

4

14

16

5

14

15

6

14

16

7

14

15

8-9

13

13

10

12

12

11

13

13

Totals

-

-

PROTRUSION TABLE (in feet) (Cont.)

Protrusion ID

Perimeter Length

Area

12-13

12

12

14

12

11

15

12

12

16-18

12

11

19

12

12

20

12

11

21

11

11

22

11

10

23-24

11

9

25

11

10

Totals

-

-

PROTRUSION TABLE (in feet) (Cont.)

Protrusion ID

Perimeter Length

Area

26

10

9

27

9

6

28

8

6

29

6

3

Totals

350

346

Total Roof Area 65053 Total Roof Area Minus Protrusions 64707
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Multi-Structure Summary

15

MULTI-STRUCTURE ROOF MEASUREMENTS SUMMARY

Total Roof Area (Sq)

Pitched Roof Area (Sq)

Flat Roof Area (Sq)

Ventilation Calcs* (sq in) 1:150 / 1:300

Parapet Area (Sq)

Total Parapet Length

Parapet Width (Avg. ft)

Parapet Height (Avg. ft)

Primary Pitch

Ridges

Hips

Valleys

Rakes

Eaves

Rakes + Eaves

Apron Flashing

Step Flashing

Total Skylights

Total Chimneys

Total Number of Facets

Structure 1

678.73

0.00

650.53

0/0

28.20

1410

1.00

1.00

0:12

0

0

0

0

0

0

1428

0

0

0

2

*Our Ventilation calculations are based on the generally accepted 1:150 & 1:300 rules. Our calculations assume that all area beneath the roof is open attic space and does not contain finished rooms and/or ceilings
applied directly to the underside of roof rafters. Please consult your local building codes for specific guidelines on ventilation requirements and installation procedures.
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